Notice to Offerors

Request for Proposals
RFP # 1013500

OPERATION AND MAINTENANCE OF THE
OAKS LANDFILL LEACHATE PRETREATMENT FACILITY
AND ANCILLARY SUPPORT INFRASTRUCTURE

This solicitation may be subject to the County’s Wage Requirements law for service contracts. If this
solicitation is subject to that law, then the appropriate space will be marked in the box denoting “This is a
Services Contract”, at the bottom of the next page (page 1). And, in this event, the “Wage Requirements for
Services Contract Addendum” (Attachment “G”) should be attached.

If this solicitation is subject to the Wage Requirements law (see above explanation), then the “Wage
Requirements Certification” and, if applicable, the “501(c)(3) Nonprofit Organization’s Employee’s Wage and
Health Insurance Form” (see Attachment “G”), must be completed and submitted with your proposal. If you
fail to submit and complete the required material information on the form(s), your proposal may be
unacceptable under County law and may be rejected.

As noted in Attachment “G” (Section A, Wage Requirements Compliance), a contractor required to comply
with the Wage Requirements Law must quarterly (January, April, July, and October for the prior quarter)
submit certified payroll records for all employees, and any subcontractors, governed by the Wage Requirements
Law, for each payroll period to the Office of Business Relations and Compliance, Attn: Wage Program
Manager. These payroll records must include the following for each employee and any subcontractors: name;

address; position/title; daily straight time hours worked; daily overtime hours worked; straight time hourly pay
rate; overtime hourly pay rate; any deduction for health insurance; total gross wages paid for each period; and
total net wages paid after any additions and deductions for each pay period.

Please note the information pertaining to the Wage Requirements law is on Attachment “G”. Please note for
services contracts, you can find the current mandatory wage rate, per hour, payable to employees under Section
11B-33A of the County Code, by going to the website (www.montgomerycountymd.gov), and clicking on
“Departments,” “General Services,” “Office of Procurement,”, and then “Living Wage.” . Also, the Wage
Requirements law (“Living Wage”) is available at the same website.

Revised 11/11




REQUEST FOR PROPOSALS
RFP# 1013500
OPERATION AND MAINTENANCE OF THE
OAKS LANDFILL LEACHATE PRETREATMENT FACILITY
AND ANCILLARY SUPPORT INFRASTRUCTURE
December 29, 2011

Montgomery County, Maryland is soliciting proposals for the provision of the above-referenced goods/services as
outlined in this document.

One original and four (4) copies of your proposal must be submitted in a sealed envelope/package no later than 3:00PM
on January 23, 2012 to the Department of General Services, Office of Procurement, Rockville Center, 255 Rockville Pike,
Suite 180, Rockville, Maryland 20850-4166. The sealed proposal package must be clearly marked with the solicitation
number, due date, and due time.

There will be an optional pre-submission conference at 1:00 PM on January 9, 2012 at the Oaks Landfill Leachate
Pretreatment Facility, 6001 Olney-Laytonsville Road, Laytonsville, MD 20882.

The County will not accept fax proposals or proposals sent via e-mail. All faxed or e-mailed proposals will be returned.
Should you have any questions regarding the technical information or the scope of services contained in this solicitation,
please contact: Stephen T. Lezinski, Engineer 111 of the Department of Environmental Protection,

Division of Solid Waste Services at 16101 Frederick Road, Derwood, MD 20855, at 240-777-6590.

Should you have any questions regarding procurement information (i.e., terms and conditions) contained in this
solicitation, please contact Robert Norris at 240-777-9926.

(The Office of Procurement will check one of the boxes below to indicate whether this RFP is a services contract, a
Construction Contract, or neither)

This is a Services Contract (see Section A, Services Contract): | X

or

This is a Construction Contract (See Attachment H): |

or

This is not a Services Contract (disregard Section A, Services Contract)

and is not a Construction Contract (disregard Attachment H):

David E. Dise, Director
Revised 11/11 Department of General Services
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RFP # 1013500
Montgomery County, Maryland
Acknowledgment Page

ACKNOWLEDGMENT

The offeror must include a signed acknowledgment that all the terms and conditions of the offer may, at the
County's option, be made applicable in any contract issued as a result of this solicitation. Offers that do not
include such an acknowledgment may be rejected. Executing and returning (with the offer) the
acknowledgment shown below will satisfy this requirement.

The undersigned agrees that all the terms and conditions of this solicitation and offer may, at the County's
option, be made applicable in any contract issued as a result of this solicitation.

Business Firm's Typed Name:

Printed Name and Title of
Person Authorized to Sign Proposal:

Signature: Date:

NAME AND SIGNATURE REQUIREMENTS FOR PROPOSALS AND CONTRACTS

The correct legal business name of the offeror must be used in all contracts. A trade name (i.e., a shortened or
different name under which the firm does business) must not be used when the legal name is different.
Corporations must have names that comply with State Law. The offeror’s signature must conform to the
following:

All signatures must be made by an authorized officer, partner, manager, member, or employee. The signing of
this offer or a contract is a representation by the person signing that the person signing is authorized to do so on
behalf of the offeror or contractor.

By submitting a proposal under this Solicitation, the Offeror agrees that Montgomery County has within 120
days after the due date in order to accept the proposal.

ACKNOWLEDGMENT OF SOLICITATION AMENDMENTS

The Offeror acknowledges receipt of the following amendment(s) to the solicitation:
Amendment Number Date
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SECTION A - INSTRUCTIONS, CONDITIONS AND NOTICES

The following provisions are applicable to this solicitation:

ACCEPTANCE TIME

By submitting a proposal under this solicitation, the offeror agrees that Montgomery County has within 120
days after the due date in order to accept the proposal. Montgomery County reserves the right to reject, as
unacceptable, any offer that specifies less than 120 days of acceptance time. Upon mutual agreement between
the County and the offeror, the acceptance time for the offeror’s proposal may be extended.

ACKNOWLEDGMENT
The offeror is to include the signed acknowledgment (Page 4) indicating agreement with all the terms and
conditions of the solicitation.

CONTRACT DOCUMENTS
The following documents will be incorporated into the contract resulting from this solicitation:
1. General Conditions of Contract Between County & Contractor.
2. Minority Business Program & Offeror’s Representation.
Minority-Owned Business Addendum to the General Conditions of Contract Between County &
Contractor.
Minority, Female, Disabled Person Subcontractor Performance Plan.
Offeror’s Certification of Cost & Price (for contracts above $100,000)
Wage Requirements for Services Addendum and Wage Requirements Certification
All representations and certifications listed in this document.

w

No ok

DETERMINATION OF RESPONSIBILITY

The Offeror has the burden of demonstrating affirmatively its responsibility in connection with this solicitation.
A debarred potential offeror must automatically be considered non-responsible in connection with this
solicitation. The County reserves the right to consider an offeror non-responsible who has previously failed to
perform properly or to complete, in a timely manner, contracts of a similar nature, or if investigation shows the
offeror unable to perform the requirements of the contract.

An offeror may be requested at any time by the Director, Department of General Services or the Using
Department to provide additional information, references and other documentation and information that relate to
the determination of responsibility. Failure of an offeror to furnish requested information may constitute
grounds for a finding of non-responsibility of the prospective offeror.

The Director may deny the award, renewal, or assignment of a contract to or for any offeror who is in default of
payment of any money due the County.

The factors, which may be considered in connection with a determination of responsibility, include:

1. The ability, capacity, organization, facilities, and skill of the offeror to perform the contract or provide
the goods or services required;

2. The ability of the offeror to perform the contract or provide the services within the time specified
without delay, interruption or interference;

3. The integrity, reputation, and experience of the offeror, and its key personnel;

4. The quality of performance of previous contracts or services for the County or other entities. Past
unsatisfactory performance, for any reason, is sufficient to justify a finding of non-responsibility;

5. The previous and existing compliance by the offeror with laws and ordinances relating to the contract or
services;



RFP #1013500
SECTION A - INSTRUCTIONS, CONDITIONS AND NOTICES (continued)

6. The sufficiency of financial resources of the offeror to perform the contract or provide the services;

7. The certification of an appropriate accounting system, if required by the contract type;

8. A bid bond and the offeror’s evidence of ability to furnish a performance bond may be considered
evidence of responsibility; and

9. Past debarment by the County or other entity.

JOINT PROCUREMENT
The following entities within Montgomery County must be able to purchase directly from any contract resulting
from this Solicitation:

Maryland-National Capital Park & Planning Commission (M-NCPPC)

Montgomery College (MC)

Montgomery County Public Schools (MCPS)

Montgomery County Revenue Authority

Montgomery County Housing Opportunities Commission (HOC)

Washington Suburban Sanitary Commission (WSSC)

Municipalities & Special Tax Districts in Montgomery County

While this solicitation is prepared on behalf of Montgomery County, it is intended to apply for the benefit of the
above-named entities as though they were expressly named throughout the document. Each of these entities
may purchase from the successful offeror under the same prices and services of the contract with Montgomery
County, in accordance with each entity's respective laws and regulations, or an entity may choose not to procure
from the successful offeror at the entity's sole discretion. If one of the above-named entities elects to purchase
under the contract, the price shall be determined by using unit costs and other pertinent costs that are provided
in the offer. Montgomery County shall not be held liable for any costs, payments, or damages incurred by the
above jurisdictions.

LATE PROPOSALS
Responses to this Solicitation received after the date and time specified in a solicitation are considered late and
may not, under any circumstances, be considered for any award resulting from the solicitation.

MINORITY, FEMALE, DISABLED PERSON PROGRAM COMPLIANCE

Under County law, this solicitation is subject to the Montgomery County Code and the Montgomery County
Procurement Regulations regarding participation in the Minority-Female-Disabled Person (MFD) procurement
program. Further information regarding the County's MFD program is contained within this solicitation (see
the attachment entitled "Minority-Owned Business Addendum to the General Conditions of Contract Between
County and Contractor” and its companion document entitled "Minority, Female, Disabled Person
Subcontractor Performance Plan™).

MONTGOMERY COUNTY CODE AND PROCUREMENT REGULATIONS
The Montgomery County Code and the Montgomery County Procurement Regulations are applicable to this
solicitation and any contract awarded pursuant to this solicitation.

OPTIONAL PRE-SUBMISSION CONFERENCE

If a Pre-Submission Conference is held, it is optional, though highly recommended that prospective offerors
attend this pre-submission conference. For information regarding the date, time, and place of the conference,
please see page 1 of this solicitation.

PAYMENT TERMS
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SECTION A - INSTRUCTIONS, CONDITIONS AND NOTICES (continued)

The County’s payment terms are net thirty (30) days.

PROPOSALS

Sealed proposals are due in the Office of Procurement, 255 Rockville Pike, Suite 180, Rockville MD
20850-4166, for the purchase of supplies, material, equipment and/or services in accordance with the
instructions, terms, conditions and specifications and/or scope of services set forth in this solicitation. Proposals
must be returned in a sealed envelope, and clearly marked with the RFP number, due date, and time. Proposals
received after the time specified will be returned unopened to the offeror. The County will not be responsible
for proposals received after the due date, due to premature or late deliveries, postal/courier delays, or opening of
a proposal if it is improperly addressed or identified.

PROPOSAL WITHDRAWAL/MODIFICATION

Proposals may be withdrawn or may be modified by the offeror upon receipt of a written request received
before the time specified for due date and due time. Requests to withdraw or modify an offeror’s proposal
received after the solicitation due date and time will not be considered.

PROPRIETARY & CONFIDENTIAL INFORMATION

This is to notify prospective offerors that the County has unlimited data rights regarding proposals submitted in
response to its solicitations. Unlimited data rights mean that Montgomery County has the right to use, disclose,
reproduce, prepare derivative works, distribute copies to the public, or perform publicly and display publicly
any information submitted by offerors in response to this or any solicitation issued by the County. However,
information that is deemed to be confidential commercial or financial information as defined by the Maryland
Information Act, State Government Article 10-617, will be exempted from disclosure if the submitter can show
that release of such information would cause substantial competitive harm to the submitter's competitive
position. It is the responsibility of the offeror to clearly identify each part of his/her offer that is confidential
commercial or financial information by stamping the bottom right-hand corner of each pertinent page with one
inch bold face letters stating the words "confidential” or “proprietary.” The offeror agrees that any portion of
the proposal that is not stamped as proprietary or confidential will be deemed not to be proprietary or
confidential.

PROTESTS

All protests made pursuant to this solicitation must be in writing and delivered to the Director, Department of
General Services: (a) within ten (10) days after the Director, Department of General Services, publicly posts the
proposed award, if the offeror seeks as a remedy the award of the contract or costs under 11B-36(h) of the
Montgomery County Code, or (b) before the submission date for proposals, if the offeror seeks as a remedy the
cancellation or amendment of the solicitation. Each protest must contain a protest filing fee in the amount of
$500 (US currency); if the fee is paid by check, then the check must be made out to Montgomery County
Government. The Director, Department of General Services, may return the filing fee to the protesting offeror,
if the protest is sustained. The Director, Department of General Services, must dismiss any protest not timely
received.

Only an offeror who is “aggrieved” may file a protest. Aggrieved means that the offeror who is filing the
protest may be eligible for an award of the contract if the protest is sustained (e.g., a fourth ranked offeror is not
aggrieved unless the grounds for a protest, if sustained, would disqualify the top three ranked offerors or would
require that the solicitation be reissued).

Each protest must contain the following: identification of the solicitation; the name, address and telephone
number of the protesting offeror; a statement supporting that the offeror is aggrieved; and specification of all

7



RFP #1013500
SECTION A - INSTRUCTIONS, CONDITIONS AND NOTICES (continued)

grounds for the protest, including submission of detailed facts and all relevant documents, citation to relevant
language in the solicitation, regulations, or law relied upon; and, all other matters which the offeror contends
supports the protest. The burden of production of all relevant evidence, data and documents, and the burden of
persuasion, to support the protest is on the offeror making the protest.

PUBLIC POSTING
It is the responsibility of the offerors to keep informed of the current status of any proposed awardee for
contracts in which they are interested as per Section 3.2.2 of the Procurement Regulations.

Of particular importance is the fact that the notice of a decision to make an award will be accomplished by a
public posting of the proposed awardee

Information regarding the proposed awardee(s) under this solicitation or any solicitation issued by the
Montgomery County Office of Procurement will be posted on Montgomery County’s website at:
www.montgomerycountymd.gov/content/DGS/pro/public_awards.asp.

QUALIFICATION OF OFFERORS

Offerors may be required to furnish satisfactory evidence that they are qualified and regularly engaged in
performing the services for which they are submitting a proposal and maintain a regularly established place of
business. An authorized representative of the County may visit any prospective contractor's plant, place of
business or place where the services are performed to determine ability, capacity, reliability, financial stability
and other factors necessary to perform the contract. If so requested, an offeror may be required to submit
information about its reputation, past performance, business and financial capability and other factors that
demonstrate that the offeror is capable of satisfying the County’s needs and requirements for a specific contract.

QUESTIONS

All technical and nontechnical questions pertaining to this solicitation should be directed to the individuals
whose names are indicated on Page 1.

SERVICES CONTRACT (County Code 11B-33A)

Under County law, a solicitation for a contractor to provide services is subject to the Montgomery County Code
regarding compliance with certain wage requirements payable to the Contractor’s employees. Additional
information regarding the County’s wage requirements is contained within this solicitation (see the provision
entitled “Wage Requirements for Services Contracts Addendum to The General Conditions of Contract between
County and Contractor” and its companion document entitled “Wage Requirements Certification”). If
Contractor fails to submit and complete the required material information on the Wage Requirements
Certification form, its proposal may be deemed unacceptable under County law and may be rejected.

SOLICITATION AMENDMENTS

In the event that an amendment to this solicitation is issued, all solicitation terms and conditions will remain in
effect unless they are specifically changed by the amendment. Offerors are responsible for checking the
website at http://www.montgomerycountymd.gov/content/DGS/PRO/public_solicitations.asp_periodically to
remain informed of any solicitation amendments. Offerors must acknowledge receipt of such solicitation
amendments, to the place designated, and prior to the hour and date specified in the solicitation (or as amended)
for receipt of offers. Offerors may acknowledge solicitation amendments by one of the following:

1. By returning one signed copy of the amendment either with the Offeror’s response to the solicitation or
by sending a signed copy of the amendment separately to the Office of Procurement.
2. By acknowledging receipt of the amendment on the Acknowledgment (see page 4) submitted.
8



RFP #1013500
SECTION A - INSTRUCTIONS, CONDITIONS AND NOTICES (continued)

3. By stating that the amendment is acknowledged in a signed letter that refers to the solicitation and
amendment numbers.

SOLICITATION PREPARATION EXPENSES
All costs incurred in the preparation and submission of solicitations will be borne by the offeror and shall not be
incurred in anticipation of receiving reimbursement from the County.

VERBAL EXPLANATIONS

Verbal explanations or instructions given by a Montgomery County employee to an offeror in regard to this
solicitation will not be binding on the County. Any information given to an offeror in response to a request will
be furnished to all offerors as an amendment to this solicitation, if such information is deemed necessary for the
preparation of solicitations, or if the lack of such information would be detrimental to the uninformed offerors.
Such amendments only, when issued by the Director, Department of General Services, will be considered as
being binding on the County.

END SECTION A - INSTRUCTIONS, CONDITIONS AND NOTICES



RFP #1013500
SECTION B - GENERAL CONDITIONS OF CONTRACT BETWEEN COUNTY & CONTRACTOR

1. ACCOUNTING SYSTEM AND AUDIT, ACCURATE INFORMATION

The contractor certifies that all information the contractor has provided or will provide to the County is true and correct and can be relied upon by the County in
awarding, modifying, making payments, or taking any other action with respect to this contract including resolving claims and disputes. Any false or misleading
information is a ground for the County to terminate this contract for cause and to pursue any other appropriate remedy. The contractor certifies that the contractor's
accounting system conforms with generally accepted accounting principles, is sufficient to comply with the contract's budgetary and financial obligations, and is
sufficient to produce reliable financial information.

The County may examine the contractor's and any first-tier subcontractor's records to determine and verify compliance with the contract and to resolve or decide any
claim or dispute arising under this contract. The contractor and any first-tier subcontractor must grant the County access to these records at all reasonable times during
the contract term and for 3 years after final payment. If the contract is supported to any extent with federal or state funds, the appropriate federal or state authorities
may also examine these records. The contractor must include the preceding language of this paragraph in all first-tier subcontracts.

2. AMERICANS WITH DISABILITIES ACT
The contractor agrees to comply with the nondiscrimination requirements of Titles Il and 111, and other provisions, of the Americans with Disabilities Act of 1990, Pub.
Law 101-336, and ADA Amendments Act of 2008, Pub. Law 110-325, as amended, currently found at 42 U.S.C., § 12101, et seq.

3. APPLICABLE LAWS

This contract must be construed in accordance with the laws and regulations of Maryland and Montgomery County. The Montgomery County Procurement Regulations
are incorporated by reference into, and made a part of, this contract. In the case of any inconsistency between this contract and the Procurement Regulations, the
Procurement Regulations govern. The contractor must, without additional cost to the County, pay any necessary fees and charges, obtain any necessary licenses and
permits, and comply with applicable federal, state and local laws, codes and regulations. For purposes of litigation involving this contract, except for contract Disputes
discussed in paragraph 8 below, exclusive venue and jurisdiction must be in the Circuit Court for Montgomery County, Maryland or in the District Court of Maryland
for Montgomery County.

The prevailing wage law (County Code §11B-33C) applies to construction contracts. Specifically, under County law, a County financed construction contract is subject
to the Montgomery County Code regarding compliance with the prevailing wage paid to construction workers, as established for the County by the Maryland State
Commissioner of Labor and Industry. Additional information regarding the County’s prevailing wage requirements is contained within this solicitation/contract (see the
provision entitled “Prevailing Wage Requirements for Construction Contract Addendum to the General Conditions of Contract between County and Contractor”).

Furthermore, certain non-profit and governmental entities may purchase supplies and services, similar in scope of work and compensation amounts provided for in a
County contract, using their own contract and procurement laws and regulations, pursuant to the Maryland State Finance and Procurement Article, Section 13-101, et.
seq.

Contractor and all of its subcontractors must comply with the provisions of County Code §11B-35A and must not retaliate against a covered employee who discloses an
illegal or improper action described in §11B-35A. Furthermore, an aggrieved covered employee under 811B-35A is a third-party beneficiary under this Contract, who
may by civil action recover compensatory damages including interest and reasonable attorney’s fees, against the contractor or one of its subcontractors for retaliation in
violation of that Section. (Effective June 28, 2010).

Contractor and all of its subcontractors must provide the same benefits to an employee with a domestic partner as provided to an employee with a spouse, in accordance
with County Code §11B-33D. An aggrieved employee, is a third-party beneficiary who may, by civil action, recover the cash equivalent of any benefit denied in
violation of §11B-33D or other compensable damages. (Effective January 1, 2011).

4. ASSIGNMENTS AND SUBCONTRACTS

The contractor may not assign or transfer this contract, any interest herein or any claim hereunder, except as expressly authorized in writing by the Director, Department
of General Services. Unless performance is separately and expressly waived in writing by the Director, Department of General Services, an assignment does not release
the contractor from responsibility for performance of this contract. Unless otherwise provided in the contract, the contractor may not contract with any other party for
furnishing any of the materials or services herein contracted for without the written approval of the Director, Department of General Services. Any subcontract for any
work hereunder must comport with the terms of this Contract and County law, and must include any other terms and conditions that the County deems necessary to
protect its interests.

5. CHANGES

The Director, Department of General Services, may unilaterally change the work, materials and services to be performed. The change must be in writing and within the
general scope of the contract. The contract will be modified to reflect any time or money adjustment the contractor is entitled to receive. Contractor must bring to the
Contract Administrator, in writing, any claim about an adjustment in time or money resulting from a change, within 30 days from the date the Director, Department of
General Services, issued the change in work, or the claim is waived. Any failure to agree upon a time or money adjustment must be resolved under the "Disputes"
clause of this contract. The contractor must proceed with the prosecution of the work as changed, even if there is an unresolved claim. No charge for any extra work,
time or material will be allowed, except as provided in this section.

6. CONTRACT ADMINISTRATION
A. The contract administrator, subject to paragraph B below, is the Department representative designated by the Director, Department of General
Services, in writing and is authorized to:
(1) serve as liaison between the County and the contractor;
(2) give direction to the contractor to ensure satisfactory and complete performance;
(3) monitor and inspect the contractor's performance to ensure acceptable timeliness and quality;
(4) serve as records custodian for this contract, including wage and prevailing wage requirements;
(5) accept or reject the contractor's performance;
(6) furnish timely written notice of the contractor's performance failures to the Director, Department of General Services, and to the County Attorney, as
appropriate;
(7) prepare required reports;
(8) approve or reject invoices for payment;
(9) recommend contract modifications or terminations to the Director, Department of General Services;
(10) issue notices to proceed; and
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RFP #1013500
(11) monitor and verify compliance with any MFD Performance Plan.

B. The contract administrator is NOT authorized to make determinations (as opposed to recommendations) that alter, modify, terminate or cancel the contract,
interpret ambiguities in contract language, or waive the County's contractual rights.

7. COST & PRICING DATA

Chapter 11B of the County Code and the Montgomery County Procurement Regulations require that cost & pricing data be obtained from proposed
awardees/contractors in certain situations. The contractor guarantees that any cost & pricing data provided to the County will be accurate and complete. The contractor
grants the Director, Department of General Services, access to all books, records, documents, and other supporting data in order to permit adequate evaluation of the
contractor's proposed price(s). The contractor also agrees that the price to the County, including profit or fee, may, at the option of the County, be reduced to the extent
that the price was based on inaccurate, incomplete, or noncurrent data supplied by the contractor.

8. DISPUTES

Any dispute arising under this contract that is not disposed of by agreement must be decided under the Montgomery County Code and the Montgomery County
Procurement Regulations. Pending final resolution of a dispute, the Contractor must proceed diligently with contract performance. Subject to subsequent revocation or
alteration by the Director, Department of General Services, the head of the County department, office or agency ("Department Head") of the contract administrator is
the designee of the Director, Department of General Services, for the purpose of dispute resolution. The Department Head or his/her designee, must forward to the
Director, Department of General Services, a copy of any written resolution of a dispute. The Department Head may delegate this responsibility to another person (other
than the contract administrator). A contractor must notify the contract administrator of a claim in writing, and must attempt to resolve a claim with the contract
administrator prior to filing a dispute with the Director, Department of General Services or designee. The contractor waives any dispute or claim not made in writing
and received by the Director, Department of General Services, within 30 days of the event giving rise to the dispute or claim, whether or not the contract administrator
has responded to a written notice of claim or resolved the claim. The Director, Department of General Services, must dismiss a dispute that is not timely filed. A
dispute must be in writing, for specific relief, and any requested relief must be fully supported by affidavit of all relevant calculations, including cost and pricing
information, records, and other information. At the County's option, the contractor agrees to be made a party to any related dispute involving another contractor.

9. DOCUMENTS, MATERIALS AND DATA

All documents materials or data developed as a result of this contract are the County's property. The County has the right to use and reproduce any documents,
materials, and data, including confidential information, used in the performance of, or developed as a result of, this contract. The County may use this information for
its own purposes, including reporting to state and federal agencies. The contractor warrants that it has title to or right of use of all documents, materials or data used or
developed in connection with this contract. The contractor must keep confidential all documents, materials, and data prepared or developed by the contractor or
supplied by the County.

10. DURATION OF OBLIGATION

The contractor agrees that all of contractor's obligations and warranties, including all requirements imposed by the Minority Owned Business Addendum to these
General Conditions, if any, which directly or indirectly are intended by their nature or by implication to survive contractor performance, do survive the completion of
performance, termination for default, termination for convenience, or termination by mutual consent of the contract.

11. ENTIRE AGREEMENT
There are no promises, terms, conditions, or obligations other than those contained in this contract. This contract supersedes all communications, representations, or
agreements, either verbal or written, between the parties hereto, with the exception of express warranties given to induce the County to enter into the contract.

12. ETHICS REQUIREMENTS/POLITICAL CONTRIBUTIONS
The contractor must comply with the ethics provisions contained in Chapters 11B and 19A, Montgomery County Code, which include the following:
(@) aprohibition against making or offering to make certain gifts. Section 11B-51(a).
(b) aprohibition against kickbacks. Section 11B-51(b).
(c) aprohibition against a person engaged in a procurement from employing or offering to employ a public employee. Section 11B-52 (a).
(d) aprohibition against a contractor that is providing a recommendation to the County from assisting another party or seeking to obtain an economic benefit
beyond payment under the contract. Section 11B-52 (b)
(e) arestriction on the use of confidential information obtained in performing a contract. Section 11B-52 (c).
(f) aprohibition against contingent fees. Section 11B-53.

Furthermore, the contractor specifically agrees to comply with Sections 11B-51, 11B-52, 11B-53, 19A-12, and/or 19A-13 of the Montgomery County Code.

In addition, the contractor must comply with the political contribution reporting requirements currently codified under Title 14 of the Election Law, Annotated Code of
Maryland.

13. GUARANTEE
A. Contractor guarantees for one year from acceptance, or for a longer period that is otherwise expressly stated in the County’s written solicitation, all goods,
services, and construction offered, including those used in the course of providing the goods, services, and/or construction. This includes a guarantee that all
products offered (or used in the installation of those products) carry a guarantee against any and all defects for a minimum period of one year from acceptance,
or for a longer period stated in the County’s written solicitation. The contractor must correct any and all defects in material and/or workmanship that may
appear during the guarantee period, or any defects that occur within one (1) year of acceptance even if discovered more than one (1) year after acceptance, by
repairing, (or replacing with new items or new materials, if necessary) any such defect at no cost to the County and to the County’s satisfaction.

B. Should a manufacturer's or service provider’s warranty or guarantee exceed the requirements stated above, that guarantee or warranty will be the primary one
used in the case of defect. Copies of manufacturer's or service provider’s warranties must be provided upon request.

C. All warranties and guarantees must be in effect from the date of acceptance by the County of the goods, services, or construction.

D. The contractor guarantees that all work shall be accomplished in a workmanlike manner, and the contractor must observe and comply with all Federal, State,
County and local laws, ordinances and regulations in providing the goods, and performing the services or construction.
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E. Goods and materials provided under this contract must be of first quality, latest model and of current manufacture, and must not be of such age or so
deteriorated as to impair their usefulness or safety. Items that are used, rebuilt, or demonstrator models are unacceptable, unless specifically requested by the
County in the Specifications.

14. HAZARDOUS AND TOXIC SUBSTANCES

Manufacturers and distributors are required by federal *Hazard Communication” provisions (29 CFR 1910.1200), and the Maryland "Access to Information About
Hazardous and Toxic Substances" Law, to label each hazardous material or chemical container, and to provide Material Safety Data Sheets to the purchaser. The
contractor must comply with these laws and must provide the County with copies of all relevant documents, including Material Safety Data Sheets, prior to performance
of work or contemporaneous with delivery of goods.

15. HEALTH INSURANCE PORTABILITY AND ACCOUNTABILITY ACT (HIPAA) COMPLIANCE

In addition to the provisions stated above in Section 3. “Applicable Laws,” contractor must comply with all requirements in the federal Health Insurance Portability and
Accountability Act (HIPAA), to the extent that HIPAA is applicable to this contract. Furthermore, contractor must enter into the County’s standard Business Associate
Agreement or Qualified Service Organization Agreement when contractor or the County, as part of this contract, may use or disclose to one another, to the individual
whose health information is at issue, or to a third-party, any protected health information that is obtained from, provided to, made available to, or created by, or for, the
contractor or the County.

16. IMMIGRATION REFORM AND CONTROL ACT

The contractor warrants that both the contractor and its subcontractors do not, and shall not, hire, recruit or refer for a fee, for employment under this contract or any
subcontract, an alien while knowing the alien is an unauthorized alien, or any individual without complying with the requirements of the federal Immigration and
Nationality laws, including any verification and record keeping requirements. The contractor further assures the County that, in accordance with those laws, it does not,
and will not, discriminate against an individual with respect to hiring, recruitment, or referral for a fee, of an individual for employment or the discharge of an
individual from employment, because of the individual's national origin or, in the case of a citizen or prospective citizen, because of the individual's citizenship status.

17. INCONSISTENT PROVISIONS
Notwithstanding any provisions to the contrary in any contract terms or conditions supplied by the contractor, this General Conditions of Contract document supersedes
the contractor's terms and conditions, in the event of any inconsistency.

18. INDEMNIFICATION

The contractor is responsible for any loss, personal injury, death and any other damage (including incidental and consequential) that may be done or suffered by reason
of the contractor's negligence or failure to perform any contractual obligations. The contractor must indemnify and save the County harmless from any loss, cost,
damage and other expenses, including attorney's fees and litigation expenses, suffered or incurred due to the contractor's negligence or failure to perform any of its
contractual obligations. If requested by the County, the contractor must defend the County in any action or suit brought against the County arising out of the
contractor's negligence, errors, acts or omissions under this contract. The negligence of any agent, subcontractor or employee of the contractor is deemed to be the
negligence of the contractor. For the purposes of this paragraph, County includes its boards, agencies, agents, officials and employees.

19. INDEPENDENT CONTRACTOR
The contractor is an independent contractor. The contractor and the contractor's employees or agents are not agents of the County.

20. INSPECTIONS
The County has the right to monitor, inspect and evaluate or test all supplies, goods, services, or construction called for by the contract at all reasonable places
(including the contractor's place of business) and times (including the period of preparation or manufacture).

21. INSURANCE

Prior to contract execution by the County, the proposed awardee/contractor must obtain at its own cost and expense the insurance specified in the applicable table (See
Tables A and B) or attachment to these General Conditions, with one or more insurance company(s) licensed or qualified to do business in the State of Maryland and
acceptable to the County’s Division of Risk Management. Contractor must keep this insurance in full force and effect during the term of this contract, including all
extensions. Unless expressly provided otherwise, Table A is applicable to this contract. The insurance must be evidenced by one or more Certificate(s) of Insurance
and, if requested by the County, the proposed awardee/contractor must provide a copy of any and all insurance policies to the County. At a minimum, the proposed
awardee/contractor must submit to the Director, Department of General Services, one or more Certificate(s) of Insurance prior to award of this contract, and prior to
any contract modification extending the term of the contract, as evidence of compliance with this provision. The contractor’s insurance must be primary. Montgomery
County, MD, including its officials, employees, agents, boards, and agencies, must be named as an additional insured on all liability policies. Thirty days written notice
to the County of cancellation or material change in any of the policies is required, unless a longer period is required by applicable law. In no event may the insurance
coverage be less than that shown on the applicable table, attachment, or contract provision for required insurance. The Director, Department of General Services, may
waive the requirements of this section, in whole or in part.
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TABLE A. - INSURANCE REQUIREMENTS
(See Paragraph #21 Under the General Conditions of Contract
Between County and Contractor)

CONTRACT DOLLAR VALUES (IN $1,000’s)

Up to 50 Up to 100 Up to 1,000 Over 1,000

Workers Compensation (for

contractors with employees)

Bodily Injury by

Accident (each) 100 100 100 See
Disease (policy limits) 500 500 500 Attachment
Disease (each employee) 100 100 100

Commercial General Liability 300 500 1,000 See
minimum combined single limit Attachment
for bodily injury and property

damage per occurrence, including

contractual liability, premises

and operations, and independent

contractors

Minimum Automobile Liability

(including owned, hired and non-

owned automobiles)

Bodily Injury

each person 100 250 500 See

each occurrence 300 500 1,000 Attachment

Property Damage
each occurrence 300 300 300

Professional Liability* 250 500 1,000 See

for errors, omissions Attachment
and negligent acts, per

claim and aggregate, with

one year discovery period and

maximum deductible of $25,000

Certificate Holder

Montgomery County Maryland (Contract #)
Office of Procurement

Rockville Center

255 Rockville Pike, Suite 180

Rockville, Maryland 20850-4166

*Professional services contracts only

(Remainder of Page Intentionally Left Blank)
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Commercial General

Liability minimum

combined single limit

for bodily injury and property
damage per occurrence, including
contractual liability, premises
and operations, independent
contractors, and product liability

Certificate Holder

Montgomery County Maryland (Contract #)
Office of Procurement

Rockville Center

255 Rockville Pike, Suite 180

Rockville, Maryland 20850-4166

PMMD-45. REVISED 04/01/10
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TABLE B. - INSURANCE REQUIREMENTS
(See Paragraph #21 Under the General Conditions of Contract
Between County and Contractor)

Over
Up to 50 Up to 100 Up to 1,000 1,000
300 500 1,000 See
Attachment

(Remainder of Page Intentionally Left Blank)
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22. INTELLECTUAL PROPERTY APPROVAL AND INDEMNIFICATION - INFRINGEMENT
If contractor will be preparing, displaying, publicly performing, reproducing, or otherwise using, in any manner or form, any information, document, or material that is
subject to a copyright, trademark, patent, or other property or privacy right, then contractor must: obtain all necessary licenses, authorizations, and approvals related to
its use; include the County in any approval, authorization, or license related to its use; and indemnify and hold harmless the County related to contractor’s alleged
infringing or otherwise improper or unauthorized use. Accordingly, the contractor must protect, indemnify, and hold harmless the County from and against all
liabilities, actions, damages, claims, demands, judgments, losses, costs, expenses, suits, or actions, and attorneys’ fees and the costs of the defense of the County, in any
suit, including appeals, based upon or arising out of any allegation of infringement, violation, unauthorized use, or conversion of any patent, copyright, trademark or
trade name, license, proprietary right, or other related property or privacy interest in connection with, or as a result of, this contract or the performance by the contractor
of any of its activities or obligations under this contract.

23. NON-CONVICTION OF BRIBERY
The contractor hereby declares and affirms that, to its best knowledge, none of its officers, directors, or partners or employees directly involved in obtaining contracts
has been convicted of bribery, attempted bribery, or conspiracy to bribe under any federal, state, or local law.

24. NON-DISCRIMINATION IN EMPLOYMENT

The contractor agrees to comply with the non-discrimination in employment policies and/ or provisions prohibiting unlawful employment practices in County contracts
as required by Section 11B-33 and Section 27-19 of the Montgomery County Code, as well as all other applicable state and federal laws and regulations regarding
employment discrimination.

The contractor assures the County that, in accordance with applicable law, it does not, and agrees that it will not, discriminate in any manner on the basis of race, color,
religious creed, ancestry, national origin, age, sex, marital status, disability, or sexual orientation.

The contractor must bind its subcontractors to the provisions of this section.

25. PAYMENTS

No payment by the County may be made, or is due, under this contract, unless funds for the payment have been appropriated and encumbered by the County. Under no
circumstances will the County pay the contractor for legal fees. The contractor must not proceed to perform any work (provide goods, services, or construction) prior
to receiving written confirmation that the County has appropriated and encumbered funds for that work. If the contractor fails to obtain this verification from the Office
of Procurement prior to performing work, the County has no obligation to pay the contractor for the work.

If this contract provides for an additional contract term for contractor performance beyond its initial term, continuation of contractor’s performance under this contract
beyond the initial term is contingent upon, and subject to, the appropriation of funds and encumbrance of those appropriated funds for payments under this contract. If
funds are not appropriated and encumbered to support continued contractor performance in a subsequent fiscal period, contractor’s performance must end without
further notice from, or cost to, the County. The contractor acknowledges that the County Executive has no obligation to recommend, and the County Council has no
obligation to appropriate, funds for this contract in subsequent fiscal years. Furthermore, the County has no obligation to encumber funds to this contract in subsequent
fiscal years, even if appropriated funds may be available. Accordingly, for each subsequent contract term, the contractor must not undertake any performance under this
contract until the contractor receives a purchase order or contract amendment from the County that authorizes the contractor to perform work for the next contract term.

26. PERSONAL PROPERTY
All furniture, office equipment, equipment, vehicles, and other similar types of personal property specified in the contract, and purchased with funds provided under the
contract, become the property of the County upon the end of the contract term, or upon termination or expiration of this contract, unless expressly stated otherwise.

27. TERMINATION FOR DEFAULT
The Director, Department of General Services, may terminate the contract in whole or in part, and from time to time, whenever the Director, Department of General
Services, determines that the contractor is:

(@ defaulting in performance or is not complying with any provision of this contract;
(b) failing to make satisfactory progress in the prosecution of the contract; or
(c)  endangering the performance of this contract.

The Director, Department of General Services, will provide the contractor with a written notice to cure the default. The termination for default is effective on the date
specified in the County’s written notice. However, if the County determines that default contributes to the curtailment of an essential service or poses an immediate
threat to life, health, or property, the County may terminate the contract immediately upon issuing oral or written notice to the contractor without any prior notice or
opportunity to cure. In addition to any other remedies provided by law or the contract, the contractor must compensate the County for additional costs that foreseeably
would be incurred by the County, whether the costs are actually incurred or not, to obtain substitute performance. A termination for default is a termination for
convenience if the termination for default is later found to be without justification.

28. TERMINATION FOR CONVENIENCE

This contract may be terminated by the County, in whole or in part, upon written notice to the contractor, when the County determines this to be in its best interest. The
termination for convenience is effective on the date specified in the County’s written notice. Termination for convenience may entitle the contractor to payment for
reasonable costs allocable to the contract for work or costs incurred by the contractor up to the date of termination. The contractor must not be paid compensation as a
result of a termination for convenience that exceeds the amount encumbered to pay for work to be performed under the contract.

29. TIME
Time is of the essence.

30. WORK UNDER THE CONTRACT
Work may not commence under this contract until all conditions for commencement are met, including execution of the contract by both parties, compliance with
insurance requirements, encumbrance of funds, and issuance of any required notice to proceed.

31. WORKPLACE SAFETY
The contractor must ensure adequate health and safety training and/or certification, and must comply with applicable federal, state and local Occupational Safety and
Health laws and regulations.

THIS FORM MUST NOT BE MODIFIED WITHOUT THE PRIOR APPROVAL OF THE OFFICE OF THE COUNTY ATTORNEY.
PMMD-45. REVISED 04/01/10
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SECTION C - SCOPE OF SERVICES:
A. Intent

It is the intent of the Montgomery County Department of Environmental Protection, Division of Solid Waste
Services (DSWS) to enter into contract with one (1) qualified Offeror to provide operation and maintenance
services at the Oaks Landfill Leachate Pretreatment Facility. The Leachate Pretreatment Facility is an industrial
wastewater (i.e. leachate) pretreatment facility with numerous ancillary support and processing infrastructures.
The Oaks Landfill is located in Montgomery County, Maryland at the intersection of Fieldcrest Road and
Olney-Laytonsville Road (MD Route 108), about two miles south of Laytonsville, MD.

The Offeror shall be responsible for operation and maintenance of the following facilities and all ancillary
support infrastructure at the Oaks Landfill Leachate Pretreatment Facility:

1) Leachate Pretreatment Plant
2) Oil/Grit Management Facility
3) Oil/Grit Liquid Storage Tank and Sump Manhole
4) Leachate Force Main and Leachate Pump Stations (not on Site Plan)
5) Leachate Storage Lagoons (HDPE Lined)
6) Oil/Grit Settlement Chambers (HDPE Lined)
7) Leachate Load-Out and Drop-Off Containment Bunker
8) Other on-site operations support facilities, equipment and structures
a. Including Bobcat skid-steer loader or alternative oil/grit material mixing equipment.
9) Other future projects, facilities, equipment and structures at the County’s discretion

Refer to Attachment J, Document 1 — Leachate Pretreatment Facility Site Plan for a layout of the primary
Facilities and ancillary support infrastructure for operation and maintenance services.

B. Background

The Oaks Landfill Leachate Pretreatment Facility and its ancillary infrastructure (identified in the above
referenced Items 1-9) began operations in 1995 and over the years, has had several modifications to expand and
improve operations. The Leachate Pretreatment Facility is owned by the Montgomery County, Department of
Environmental Protection, Division of Solid Waste Services and has always been operated and maintained
under contract, generally with two (2) to three (3) full-time on-site staff.

The Leachate Pretreatment Facility is located on the site of the Oaks Landfill and is used to pre-treat all leachate
collected from the Oaks Landfill, oil/grit material and liquid collected from stormwater management structure
clean-out operations across the County and any leachate collected from the Gude Landfill. The Oaks Landfill
operated from 1982 through 1997, has a fill area covering approximately 170 acres, and received approximately
7,200,000 tons of waste, including incinerator ash during the last two-years of the Landfill’s operation.

Leachate generated from the Oaks Landfill is collected using various piping and liner drainage layer systems
with gravity flow or force main (approximately 4,400 linear feet) flow to the primary raw leachate collection
pump station. Some leachate manholes and landfill gas condensate sumps or clean-outs are manually pumped
and transported via tanker container to the Leachate Load-Out and Drop-Off Containment Bunker, which then
flows to the primary raw leachate collection pump station. Leachate generated at the Gude Landfill is collected
from landfill gas sumps, clean-outs, extraction wells and dewatering sumps, which are transported via tanker
container or tanker truck to the Leachate Load-Out and Drop-Off Containment Bunker. The primary raw
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leachate collection pump station then pumps the leachate to the leachate storage lagoon area, which contains
four (4) HDPE lined lagoons:

1) Raw Leachate Storage Lagoon
2) Clean Stormwater Storage Lagoons
a. #2A (stand-by leachate storage lagoon)
b. #2B (stand-by leachate storage lagoon)
3) Oil/Grit Dual Settlement Chambers (of the Raw Leachate Storage Lagoon)
4) Treated Leachate Storage Lagoon

The primary raw leachate pump station pumps leachate to the Raw Leachate Storage Lagoon for storage, which
is then pumped to the Leachate Pretreatment Plant for pretreatment. The Raw Leachate Storage Lagoon has
capacity of over 2,000,000 gallons for raw leachate and the liquid level needs to be maintained below the two-
foot freeboard threshold of the Lagoon (i.e. operational threshold capacity of the lagoon). Once the leachate is
pretreated, it will be pumped to the Treated Leachate Storage Lagoon for final storage prior to hauling off site.

The Clean Stormwater Storage Lagoons (2A and 2B) are used as stand-by leachate storage lagoons and
currently only receive and collect precipitation, which does not require pretreatment. These storage lagoons
also have a combined storage capacity of over 2,500,000 gallons of liquid. The Clean Stormwater Storage
Lagoons are to be kept in reserve and have to be routinely pumped (to maintain the two-foot freeboard
threshold) onto the ground surface to the swales surrounding the leachate storage lagoon area.

Liquid generated at the Qil/Grit Management Facility is further processed via an oil/water separator in the
Leachate Pretreatment Plant and transferred to the Oil/Grit Duel Settlement Chambers in the Raw Leachate
Storage Lagoon prior to pretreatment as leachate. The Duel Settlement Chambers have a combined storage
capacity of approximately 80,000 gallons of raw leachate and the liquid level needs to be maintained below the
two-foot freeboard threshold.

Following pretreatment at the Leachate Pretreatment Plant, the leachate is pumped to the Treated Leachate
Storage Lagoon for storage, which has a capacity of approximately 430,000 gallons and the liquid level needs to
be maintained below the two-foot freeboard threshold.

The pretreatment system at the Leachate Pretreatment Plant is a package system and consists of a series of unit
treatment processes including pH adjustment, flocculation and clarification, two (2) parallel aerobic bioreactor
units with each unit having four cells with submerged fixed media and secondary clarification. An oil/water
separation unit pre-treats liquid drained from the Oil/Grit Management Facility. The Leachate Pretreatment
Facility is designed to handle an average flow of 30,000 gallons per day of raw leachate containing an organic
level of 1,500 milligrams per liter of Biochemical Oxygen Demand (BOD). Leachate management achieved
through proper operation and maintenance of the Leachate Pretreatment Facility is mandated by federal (U.S.
Environmental Protection Agency) and State (Maryland Department of the Environment) regulations for post-
closure care of the Oaks Landfill and Washington Suburban Sanitary Commission (WSSC) industrial discharge
pretreatment standards. Oil/Grit material management is required through State (Maryland Department of the
Environment) and Local (Montgomery County Department of Environmental Protection) regulations for
stormwater management. Refer to Attachment J, Document 2 — Leachate Pretreatment Facility Process Flow
Diagram for a layout of liquid and solid material management processes and flows.

The pretreated leachate is pumped from the Treated Leachate Storage Lagoon at the Leachate Load-Out and
Drop-Off Containment Bunker and hauled via tanker truck to an approved Washington Suburban Sanitary

Commission (WSSC) discharge station located at the Shady Grove County Processing Facility and Transfer
Station. Leachate hauling is performed by a separate County Contractor with a tanker truck that holds
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approximately 6,000 gallons. The pretreated leachate must meet all industrial discharge requirements outlined
in the existing WSSC Discharge Authorization Permit #07741 or future amended permit. Refer to Attachment
J, Document 3 — WSSC Discharge Authorization Permit #07741 for a list of applicable WSSC discharge
requirements for the pretreated leachate from the Leachate Pretreatment Facility. Refer to Attachment J,
Document 4 — WSSC Quarterly Periodic Compliance Report for a list of previous effluent testing results for the
pretreated leachate.

The Oil/Grit Management Facility is located adjacent to the Leachate Pretreatment Plant. The Oil/Grit
Management Facility includes a concrete receiving pit (sloped concrete containment structure) and processing
area for oil/grit material (liquids and solids) that is cleaned out by County Contractor vacuum trucks from
stormwater management structures throughout the County. Refer to Attachment J, Document 5 — Standard
Operating Procedures for Stormwater (Oil/Grit Material) Vendors that provides the instructions and procedures
for coordinating with County DEP’s stormwater facility maintenance contractors that will deliver liquid and
solid oil/grit material to the Oil/Grit Management Facility. Other infrastructure at the Oil/Grit Management
Facility includes: two (2) liquid filtration screens, three (3) liquid/solid settling pits and the Oil/Grit Liquid
Storage Tank (21,000 gallon storage capacity) and Sump Manhole (1,000 gallon storage capacity). The
receiving pit containment structure allows oil/grit liquids to pass through the filter screens and enter the Sump
Manhole which can be directed to the Oil/Grit Liquid Storage Tank for storage or directly to the oil/water
separator in the Leachate Pretreatment Plant, which is eventually transferred to the Oil/Grit Duel Settlement
Chambers for processing as raw leachate. The remaining oil/grit solids are further solidified with mulch via use
of the County-owned Bobcat Skid-Steer Loader to eliminate free liquid. Prior to loading into leak-proof
containers, the oil/grit solids must pass the Paint Filter Test. Once properly dewatered and solidified, the oil/grit
solids are transported as trash to the County’s Processing Facility and Transfer Station.

The Offeror is required to manage all liquids at the Leachate Pretreatment Facility including those liquids that
accumulate in the Raw Leachate Storage Lagoon, Treated Leachate Storage Lagoon, Clean Stormwater Storage
(stand-by) Lagoons, Oil/Grit Duel Settlement Chambers and Oil/Grit Management Facility (including the
Oil/Grit Liquid Storage Tank and Sump Manhole). Additionally, on occasion, wildlife will enter the Leachate
Storage Lagoon Area and the Offeror is responsible for removing wildlife that enters the storage lagoons.

The Offeror is required to receive, dewater, routinely clean on-site infrastructure and manage all solids at the
Leachate Pretreatment Plant including those solids that accumulate at the Oil/Grit Management Facility
(including the receiving pit and sump manhole). The Offeror is responsible for the off-site transport of oil/grit
solids as waste to the County Processing Facility and Transfer Station. The Offeror shall provide a Base
Operating Fee with and without the oil/grit solid material hauling off-site as the County may elect this to be an
optional service. The County reserves the right to self perform or outsource contract the oil/grit solid material
hauling.

The Offeror will be required to investigate, scope, subcontract, manage and document the removal of solid
materials (e.g. sediment) that accumulate in the Oil/Grit Liquid Storage Tank, Oil/Grit Duel Settlement
Chambers and Leachate Storage Lagoons. This work shall be managed by the Offeror outside of the Base
Operating Fee as an Additional or Extraordinary Service under the Contract. The following ancillary support
infrastructure maintenance and cleaning (power washing, removal of sediment, inspections of liner integrity,
management of sediment on-site, transport of solidified waste material off-site, etc.) services shall be
implemented by the Offeror:

1) Oil/Grit Liquid Storage Tank — Once per year.
2) Oil/Grit Duel Settlement Chambers — Every two years.
3) Raw Leachate Storage Lagoon — Every five years.
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4) Treated Leachate Storage Lagoon — Every five years.
5) Clean Stormwater Lagoons — Every five years.

C. Work Statement (Scope of Services)

The services required under this Request for Proposals (RFP) are multi-discipline and specific to the
operational, maintenance and support engineering needs of a complex wastewater treatment system and related
solid waste management practices. The Oaks Landfill Leachate Pretreatment Facility is also governed under
numerous Federal, State and Local regulatory requirements, which must be met on a continuous basis.

The Offeror must provide all services necessary for the safe, efficient and regulatory compliant operation and
maintenance of the Leachate Pretreatment Facility and ancillary support infrastructure as described in Section A
— Intent, Section B — Background listed above and in Section C — Work Statement below as well as any and all
tasks and or services that may be identified by the County as part of the leachate pretreatment process. All
operation and maintenance services described in Service Items 1 — 38 or as otherwise specifically noted
within the individual Service Items of this RFP shall be covered under the Based Operating Fee, which
shall be a fixed monthly service fee as provided by the Offeror.

1) Maintain the Leachate Pretreatment Facility and ancillary support infrastructure and all other work
within this RFP to the highest environmental industry standards for, safety and cleanliness including
environmental and safety regulations promulgated under the Maryland Occupational Safety and Health
Act, and other applicable federal (Environmental Protection Agency), state (Maryland Department of the
Environment) and local (Washington Suburban Sanitary Commission, Montgomery County) regulations
and as may be amended in the future as well as provisions required under the Storm Water Pollution
Prevention Plan for the Oaks Landfill (which is available for review on-site upon Request).

2) Development and execution of a health and safety plan in accordance with all applicable laws and
regulations for managing this type of facility, including monitoring for the presence of landfill gas using
the county provided monitoring equipment, at the pump station. Particular attention should be paid to
requirements when working with treatment plant chemicals, the potential for slip and fall injuries and
bump injuries within the treatment plant, electrical hazards, and water hazards in the Leachate Storage
Lagoon area. The County has purchased site safety equipment, which the Offeror shall have the
responsibility of placing in the Leachate Storage Lagoon area. The Offeror shall provide the County a
copy of the health and safety plan (and all amendments), which shall be reviewed on an annual basis or
more frequently depending on operational changes at the Leachate Pretreatment Facility and ancillary
support infrastructure.

3) The Offeror shall be responsible for the documented training of all necessary personnel in pollution
prevention and safety, routine cleaning of all surfaces, floors and sumps, use of high visibility paints on
rails and low hanging overhead pipes, proper labeling and signage in chemical storage and areas with
other hazards, and other measures as appropriate. Documentation shall be provided in the Monthly
Report.

4) Operation and maintenance of the Leachate Pretreatment Facility and ancillary support infrastructure
including all labor, engineering support and management, local service provider (e.g. subcontractor)
management services so that the pretreated leachate meets WSSC industrial discharge standards under
Discharge Authorization Permit #07741 (or future amended permit) and any other applicable Federal,
State and Local laws or regulations. The Offeror is responsible for reviewing the WSSC permit
requirements and providing the County all required information for the monthly pretreated leachate
discharge reports and quarterly periodic compliance reports.  The Offeror is also responsible for
providing a Monthly Report to the County that documents all Facility and equipment maintenance,
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processing flows, chemical usage, leachate lagoon level readings, oil/grit vehicle deliveries and weights
(incoming loads), oil/grit container waste hauls and volumes (outgoing loads), oil/grit liquid and solid
quantities, diesel fuel usage, Bobcat maintenance and hours, compliance sampling and testing results,
leachate hauling tracking, Bio Reactor Tank data, random plant testing, Facility inspection findings and
other items as noted below. Refer to Attachment J, Document 6 — Monthly Report for an example report
provided to the County by the existing Leachate Pretreatment Facility operation and maintenance
Contract.

As background information and to assist with the preparation of the Offeror’s Base Operating Fee, refer
to Attachment J, Document 7 — Leachate Pretreatment Facility and Oil/Grit Management Facility
Operations Data, which provides summary data for leachate processed, leachate hauled and oil/grit
material deliveries (vehicles, tons and containers hauled).

Establishment and adherence to a preventive maintenance schedule for all equipment including but not
limited to: pumps, compressors, mixers, meters (including the outside leachate flow meter), influent and
effluent lines, splitter box, mixing tanks, slant tubes, emergency back up generator, Bobcat skid-steer
loader and any mobile equipment used in accordance with manufacturers’ recommendations or industry
best management practices approved for use by the County. At the County’s request, the Offeror will
provide the maintenance schedule and history of maintenance for any given piece of equipment or
system at the Leachate Pretreatment Facility. Documentation shall be included in the Monthly Report.

a. The preventative maintenance of all external small equipment (valves, hoses, junction boxes,
pumps, etc.) not housed in the Leachate Pretreatment Plant Building includes weather protection
during inclement weather events and/or winterizing to protect and maintain infrastructure.

Provision of necessary supplies and materials for the routine operation and maintenance of the Leachate
Pretreatment Facility and ancillary support infrastructure including, but not limited to: polymers, process
treatment chemicals (caustic soda, sulfuric acid, etc), fuels, oils and lubricants, spare parts, office
supplies, electronic equipment (computer, printer/scanner/copier/fax, backup hard drive), and mobile
equipment (phone). There is a 2008 County-owned Bobcat skid-steer loader S-185 (or other future
equipment that the County purchases for the Oil/Grit Management Facility) at the Leachate Pretreatment
Facility, which the Offeror may use; however, the Offeror must perform all required routine and regular
use maintenance on this equipment (including the purchase of replacement tires). The Offeror shall
provide recommendations to address the eventual replacement of this piece of equipment as well as
other equipment in the Additional Services budget discussions. Documentation of supplies and material
quantities shall be included in the Monthly Report.

a. Specific tasks classified as Additional Services or Extraordinary Services will address other
needs of the Leachate Pretreatment Facility and ancillary support infrastructure, which will be
handled outside of the Base Operations Fee.

Operation and maintenance of the primary raw leachate collection pump station, including weekly
checks and testing of electrical and mechanical systems and alarm notification equipment, fueling and
testing of the backup diesel powered generator and maintaining a record of the test results. The Offeror
must develop and submit to the County for review and comment an approved checklist that includes
testing each pump in manual mode to confirm its operation, shutting off power to confirm the automatic
start-up of the back-up generator, simulating a high water level alarm, and noting any damage or visual
indications of wear or potential maintenance problems in the monthly report. The back-up generator
must be run continuously for a minimum of one (1) hour each week or such amount of time as
recommended by the manufacturer. Documentation shall be included in the Monthly Report.
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8) Operation and maintenance of the leachate conveyance HDPE force mains along the northwest access
road that tie into the primary raw leachate collection pump station. This system was installed in 2006.
The operation and maintenance services include, but are not limited to:

a.

Operation and inspection of pump station operations, switching of lead/lag pump operations,
testing of the audio failure alarm, excising and testing of valves and other equipment of the
system. Maintenance of systems and equipment requiring repair.

Operation and inspection of the condition and functionality of pump stations, force main piping,
control panels, manholes, electrical junction boxes, pumps, floats, etc. for wear and water
intrusion. Maintenance of systems and equipment requiring repair.

Documentation of observations, inspections, operation, maintenance and testing shall be
maintained by the Offeror. A list of installed equipment includes: two (2) new HDPE leachate
force mains, new HDPE gravity line, two (2) new HDPE manholes, two (2) new HDPE pump
station wet wells and valve vaults, two (2) new submersible type dual pump stations, including
pumps (60 gpm), hardware, control panels, etc, and electrical lines with multiple junction boxes.

Documentation shall be included in the Monthly Report.

9) Weekly inspections of the HDPE Liner and above grade piping of the Raw Leachate, Oil/Grit Duel
Settlement Chambers, Clean Stormwater and Treated Leachate Storage Lagoons via visual observation
for tears, seam failures, areas of questionable integrity and piping condition. Weekly inspections shall
also occur for the Leachate Load-Out and Drop-Off Containment Bunker and Pump, Leachate Detection
Manholes, Leachate Storage Lagoon Berms and Fences for condition and integrity. Notify the County
Project Manager immediately of any deformations or structural integrity issues with the Storage
Lagoons or Berms. Documentation shall be included in the Monthly Report.

10) Monitor and record the liquid levels of the Raw Leachate, Clean Stormwater and Treated Leachate
Storage Lagoons and Oil/Grit Duel Settlement Chambers, daily using a tape measure recording the
distance from the top of liquid to the top of the lagoon liner and using the lagoon design depth to back
calculate liquid levels and provide level readings to the County twice per week (on the standard forms to
be provided) via e-mail regarding liquid levels in all storage lagoons.

a.

b.

Operational adjustments such as increasing or decreasing the processing rate of the Leachate
Pretreatment Facility to address situations where there is too much or too little liquid in storage
to assure long-term steady state operations must be noted.

An estimate of the number of days of future processing based on current storage volumes and
current processing flow must also be provided.

Inventory control and monitoring of the Raw Leachate, Clean Stormwater and Treated Leachate
Storage Lagoons and Oil/Grit Duel Settlement Chambers through daily depth checks and
recording of the depth of each Leachate Storage Lagoon on a spreadsheet to be included in the
monthly report, adjusting Leachate Pretreatment Plant flow to assure that storage facilities do not
overflow in wet periods and are not completely depleted during dry periods. Raw Leachate,
Clean Stormwater and Treated Leachate Storage Lagoons, and Oil/Grit Duel Settlement
Chambers, depth must be managed below the two-foot freeboard threshold.

Documentation shall be included in the Monthly Report.

11) Monitor and record the liquid depth in the leak detection manholes of the Raw Leachate, Clean
Stormwater and Treated Leachate Storage Lagoons and Oil/Grit Duel Settlement Chambers, daily; pump
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the manholes on a monthly basis into the Raw Leachate Storage Lagoon and estimate volumes.
Documentation shall be included in the Monthly Report.

12) Monitor and record the sediment depth of the Raw Leachate, Clean Stormwater, Treated Leachate
Storage Lagoons and the Qil/Grit Duel Settlement Chambers, Liquid Storage Tank and Sump Manhole
on a monthly basis through grab sampling, dip sticking or other methods. Documentation shall be
included in the Monthly Report.

13) Monthly pump out the clean stormwater from the Clean Stormwater Storage Lagoons (#2A and #2B -
stand-by leachate storage lagoons), which are currently out of service and were cleaned and tested in
accordance with Maryland Department of the Environment (MDE) guidance. Clean storm water can be
pumped to an adjacent ground surface and swale. In the event the Clean Stormwater Storage Lagoons
are ever put back into service to store leachate, all liquid these lagoons will have to be treated at the
Leachate Pretreatment Plant, until such time as it is not needed. The lagoon will need to be drained of
all leachate, whether transferred into the Raw Leachate Storage Lagoon or processed by the Leachate
Pretreatment Plant; and the lagoon will need to be cleaned and any residual liquid tested for volatile
organic compounds, heavy metals, pH, alkalinity, hardness, chloride, specific conductance, nitrate,
Chemical Oxygen Demand (COD), turbidity, ammonia, sulfate and Total Dissolved Solids (TDS).
Then, the results will need to be provided to the County for submittal to MDE for review and
confirmation that the lagoon is clean and rain falling directly into it can be discharged as clean storm
water. Documentation shall be included in the Monthly Report.

14) Operation and maintenance of the Oil/Grit Management Facility processing, receiving, treatment and
disposal program. Offeror responsibilities include, but not limited to the: routine cleaning of the primary
and secondary filtration screens in the oil/grit pits to allow free liquids to pass; cleaning out of the
oil/grit receiving pit at the end of each work day (as available space for dewatering solidified material
exists in the receiving area); maintenance and cleaning of associated manholes, pumps, valves and tanks;
authorization, tracking and verifying incoming oil/grit deliveries and tonnage tickets for Qil/Grit
Material Vendors (Vendors); processing of oil/grit solid material to remove all free liquid (and passing
the paint filter test) by mixing it with mulch; and arranging for the transport of the solidified oil/grit
material off-site.

The Offeror must arrange for covered, leak-proof containers and transportation of the oil/grit solid
material as waste to the County Processing Facility and Transfer Station (within the Base Operating
Fee); however, there will be no charge to the Offeror for disposal of the oil/grit solid material or for
receiving the mixing media (i.e. mulch), which will be provided from the County’s internal operations to
the Leachate Pretreatment Facility at request of the Offeror. The Offeror shall also be responsible for
the proper disposal of sludge from the pretreatment process (sludge holding tank) in the same manner as
the oil/grit material. Sludge may be mixed with the mulch as needed and combined with the oil/grit
material for disposal as waste. Track quantities of sludge prior to mixing with mulch and provide
documentation in the Monthly Report. The Offeror is responsible for the off-site transport of oil/grit
solids as waste to the County Processing Facility and Transfer Station. The Offeror shall provide a Base
Operating Fee with and without the oil/grit solid material hauling off-site as the County may elect this to
be an optional service. The County reserves the right to self perform or outsource contract the oil/grit
solid material hauling.

a. The Offeror is responsible for visibly inspecting the solidified material to verify that it has no
free liquids as required by the County Processing Facility and Transfer Station refuse disposal
permit. In addition, if a vendor delivery of oil/grit material appears suspect and non-compliant
during inspection by the Offeror (i.e. it has a strong chemical odor, sewage odor, heavy oily
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sheen or some other unusual feature), the Offeror will isolate the oil/grit material load and
contact the vendor’s main office and the County. If the County and the Offeror decide that the
oil/grit material load has unacceptable waste, the vendor must arrange to reload the material into
their vehicle at their own cost and take it elsewhere for treatment and disposal.

b. The Offeror must also maintain communications with the County Processing Facility and
Transfer Station Scale House concerning acceptable customers to ensure that deliveries are
properly scheduled and to assist in verifying receipt of loads ticketed by the Transfer Station.
For complete compliance and implementation protocols, the Offeror shall refer to the Standard
Procedures for Stormwater (Oil/Grit) Vendors, which shall be the responsibility of the Offeror.
If there are issues with compliance and implementation due to the conduct of the Vendors, the
Offeror shall notify the County Project Manager. Supplemental guidance is provided below.

i. The standard procedure will be that an Oil/Grit Material Vendor contacts the Offeror and
requests permission to deliver an oil/grit material load to the Oil/Grit Management
Facility.

= For known Oil/Grit Material Vendors with a history of bringing in acceptable
material, the Offeror will fax the County Processing Facility and Transfer Station
Scale House the company name and the expected number of loads to be brought
in that day. The Oil/Grit Material Vendor must weigh in at the Transfer Station
Scale House and then precede to Oil/Grit Management Facility with applicable
weigh slips within a one-hour time frame. If beyond the one-hour time frame, the
Vendor shall be directed back to the Transfer Station Scale House to be
reweighed.

= For new Qil/Grit Material Vendors with no history, the Offeror must discuss the
source of the material with the Oil/Grit Material Vendor to determine its
acceptability, and the Oil/Grit Material Vendor must go to the County Processing
Facility and Transfer Station Scale House to establish a tare weight for the empty
truck. Assuming the description of the oil/grit material indicates that it is
acceptable, the Offeror must closely inspect representative oil/grit loads to
confirm their acceptability. The Offeror shall keep detailed records to document
communications with Qil/Grit Material Vendors regarding the source of material
and its acceptability. If unacceptable material from a new vendor corrupts the
biological media of the Leachate Pretreatment Plant or reaches the Processing
Facility and Transfer Station during disposal of oil/grit solid material, the disposal
and management fee may be charged back to the Offeror at the discretion of the
County.

= The Offeror must schedule the receipt of oil/grit deliveries, be present at the site
to receive them and keep detailed records of deliveries received from Qil/Grit
Material Vendors. The Offeror shall not and must not accept any oil/grit material
load without a ticket from the County Processing Facility and Transfer Station.

Documentation shall be included in the Monthly Report.
15) Since the Leachate Pretreatment Facility has neither a sewer connection nor a septic tank, there is an on-
site sewage holding tank, which the Offeror must arrange to have pumped approximately every two (2)

weeks or as necessary by a scavenger company licensed to pump and haul sewage. Documentation shall
be included in the Monthly Report.
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16) Provide for a County approved Maryland certified laboratory to analyze samples of raw and pretreated
leachate as well as samples at intermediate process locations for a full range of parameters as necessary
to monitor operation of the Leachate Pretreatment Facility and meet all the sampling requirements of the
WSSC Discharge Authorization Permit and any other applicable Federal, State and Local laws or
regulations. In addition, the Offeror must maintain a small on-site laboratory for performing basic water
quality tests such as pH, Chemical Oxygen Demand (COD) and Dissolved Oxygen (DO) as well as
portable DO and pH field equipment. The existing on-site analytical equipment will be available, which
the Offeror is responsible for maintaining and providing equipment and supplies. Documentation shall
be included in the Monthly Report.

17) The Offeror must collect a grab sample from the Treated Leachate Storage Lagoon twice per week on
Tuesday and Thursday mornings, which must occur at 6:00 AM (prior to any Leachate Hauling) for the
purpose of conducting an internal Chemical Oxygen Demand (COD) pre-test. The COD pre-test
typically takes two (2) hours to perform and confirms that pretreated leachate is within WSSC discharge
permit parameter limits. If the results exceed the WSSC discharge permit parameter limit or are
approaching the discharge permit parameter limit for COD, the Offeror must immediately contact the
County Project Manager and Leachate Hauling Contractor to delay all hauling of leachate until the issue
is resolved. Assuming COD pre-test results meet discharge permit parameter limits, leachate hauling
may proceed. Documentation shall be included in the Monthly Report. Coordination with the Leachate
Hauling Contractor and County Project Manager, when applicable during days of hauling, at
approximately 8:00 AM regarding the results of the COD internal pre-test, must be performed to assure
that treated leachate meets all WSSC permit standards before being discharged.

18) Monitor odors through a daily walk around of the entire Leachate Pretreatment Facility and ancillary
support infrastructure areas and at the Zion Road entrance to the Oaks Landfills, and to the extent
feasible, adjust operations to control odors as required. Should the control of order not be feasible
utilizing standard operational procedures, the Offeror must notify the County within 8-hours of the last
known action used to control the odor. Such notification must include a telephone and written
notification as well as the steps taken to control the odor. Documentation shall be included in the
Monthly Report.

19) The Offeror must provide to the County with a Monthly Report to document at minimum, but not
limited to: monthly laboratory analyses; volumes of influent raw leachate received and influent leachate
pretreated; oil/grit material loads received with company name, weights, etc.; leachate tanker truck
loaders incoming or outgoing; COD pre-test results; monthly operations and maintenance activities for
all facilities, systems, equipments, etc., including recordation of leachate storage lagoon water levels and
water levels in the leak detection manholes, flow meter readings from the pump stations, and flow meter
readings or flow calculations based on pump run cycles, etc. as needed to monitor the flow of liquid
from the different operational areas of the Leachate Pretreatment Facility; hour meters on the pumps at
the pump stations; and volume of leachate hauled from the site. The Offeror must also collect monthly
sampling data as required by the WSSC permit, and prepare quarterly reports including all analytical
tests required by the WSSC permit for submittal to WSSC via the County contract administrator. At the
beginning of the Contract, the Offeror must prepare a sample report for review by the County for review
with respect to format and ease of use.

20) The offeror must prepare documentation for the monthly and quarterly compliance reports for the
County for submission to WSSC in accordance with the permit requirements. Reports must be
submitted to the County for review on the following interval:

a. Development of a monthly and quarterly sampling schedule with coordination with WSSC at the end
of each calendar year of the Contract for the upcoming year.
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b. WSSC Quarterly Report Information — due to the County the first day of the month that the report is
due (e.g. Report due to County on October 1; due to WSSC on October 7). Close coordination with
the Offeror’s analytical laboratory will be required. The Offeror is responsible for any fines or
additional costs incurred, such as costs for additional sampling and rush analyses, as a result of late
delivery of reports to the County.

c. WSSC Monthly Report Information — due to the County on the third day of the month that the report
is due (e.g. Report due to County on October 3; due to WSSC on October 10). Close coordination
with tracking leachate hauling volumes and with the Leachate Hauling Contractor will be required.

Documentation shall be included in the Monthly Report.

21) Perform maintenance of the building that houses the Leachate Pretreatment Plant and metal railings,
filter screens, etc. of the Oil/Grit Management Facility, including, but not limited to, maintenance of: all
plumbing and electrical systems; interior and exterior lighting; interior and exterior painting; siding and
panel repairs; roofing and gutters; heating, ventilation and air-conditioning; doors, locks and windows;
and other components of the structure and ancillary equipment.

a. The Offeror will be required to return the Leachate Pretreatment Facility and ancillary support
infrastructure back to the County in complete working condition, with all equipment and system
maintenance current and no immediate repairs required. The Building must be clean and in the
same condition as when the Offeror began operation under this Contract.

Documentation shall be included in the Monthly Report.

22) Check all external and internal flow meters daily and record their readings. Documentation shall be
included in the Monthly Report.

23) Check the hour meters on the pumps and record the number of hours shown noted on the meters. If there
is no change in the hour meter reading for one or both of the pumps, test the pump(s) in manual mode to
verify that it is operational. Documentation shall be included in the Monthly Report.

24) Testing of all internal and external pipeline valves on a routine and monthly basis to verify their
operation and exercise moving parts. In some cases a temporary block or cap may need to be put in
place to enable a valve to be tested. Application of grease or other maintenance fluid shall be applied to
maintain the infrastructure. Documentation shall be included in the Monthly Report.

25) Mechanical testing of all leachate pumps that pump raw leachate from the landfill within the HDPE
force main (n.w. access road) to the primary raw leachate pump station; from the primary raw leachate
pump station to the leachate storage lagoons; and from the Leachate Pretreatment Plant out to the
leachate storage lagoons at least one (1) time per week by operating these pumps in the manual mode
and recording the testing results. Documentation shall be included in the Monthly Report.

26) Test and operate the mobile 150 gpm and 500 gpm Godwin pumps on a monthly basis, or more
frequently, and provide required maintenance as recommended by the manufacturer. Documentation
shall be included in the Monthly Report.

27) Maintain detailed operations documentation of all maintenance on equipment and systems; maintain
current manuals for all equipment, electrical and mechanical systems, valving, and computer systems
supporting the Leachate Pretreatment Facility and ancillary support infrastructure. Keep an inventory of
all on-site equipment, tools, spare parts and manufacturer’s documentation, purchase orders and
warranties.
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a. The Offeror shall create, update and maintain and detailed equipment and tools inventory with
information on: equipment ID, purchasing, maintenance, and where applicable, specific use.

b. The Offeror must create, update and maintain a supplies inventory for all physical or chemical
agents used in the pretreatment processes or lab.

c. All parts, software and equipment purchased must list the County as the owner on associated
warranties. In the event a claim under a warranty is necessary, the Offeror will work with the
County to file the appropriate claim.

d. Currently available operations and maintenance information will be provided to the Offeror at
the beginning of the Contract. Complete documentation for the operation and maintenance of
the Leachate Pretreatment Facility and ancillary support infrastructure must be provided to the
County at the end of the Contract.

Documentation shall be included in the Monthly Report.

28) Prepare documentation and maintain records of the operation and maintenance, monitoring, inspection,
leachate hauling, and testing of the Leachate Pretreatment Facility and ancillary support infrastructure,
in accordance with applicable Federal, State and Locals laws and regulations, the Oaks Landfill Post-
Closure Care Plan, the Oaks Landfill Storm Water Pollution Prevention Plan and the WSSC Discharge
Authorization Permit. Documentation shall be included in the Monthly Report.

29) Check the Auto Dialers at the pump stations and Leachate Pretreatment Facility daily to confirm that
pagers or cell phones of Offeror staff located at the Leachate Pretreatment Facility are contacted when
an alarm condition exists. Documentation shall be included in the Monthly Report.

30) Conduct monthly inspections of the Leachate Load-Out and Drop-Off Pump at the Oaks Landfill and
approved WSSC Discharge Station at the County Processing Facility and Transfer Station to observe
operational conditions and recommend any infrastructure improvements. Documentation shall be
included in the Monthly Report.

31) Conduct two (2) random observations per month of the County’s Leachate Hauling Contractor during
leachate truck tanker filling to confirm load level (6,000 gallons). Observation of leachate tanker truck
discharge at the County Processing Facility and Transfer Station may also be required at the discretion
of the County. The Offeror shall report any suspect or non-compliant activity to the County
immediately. Documentation shall be included in the Monthly Report.

32) The Offeror must notify the County and the Washington Suburban Sanitary Commission (WSSC) by
telephone, as required by the WSSC Discharge Authorization Permit, with a follow-up e-mail if an
accidental discharge occurs or if laboratory analysis for any constituent required to be sampled by the
Discharge Authorization Permit exceeds the concentration established in the Discharge Authorization
Permit no later than twenty-four (24) hours after receiving test results that indicate an effluent limit
designated in the permit has been exceeded. With respect to other types of potential permit violations,
the Offeror must notify the County and WSSC upon collecting information or observing a condition
obtained through self-monitoring that indicates a permit condition may have been violated.

a. If such an event as described occurs, the Offeror, must provide a written explanation to the
County within twenty-four (24) hours why such an event occurred.

Documentation shall be included in the Monthly Report to indicate if such activities occurred or did not
occur.
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33) The Offeror must staff the Leachate Pretreatment Facility and ancillary support infrastructure forty (40)
hours per week with two (2) qualified staff personnel (Lead Operator and Support Operator) and provide
24-hour per day, 7 days per week on-call service to respond to system failures triggering an alarm
notification. The Offeror must also provide a project manager, a back-up project manager and
engineering support staff to provide operational and maintenance assistance for Leachate Pretreatment
Facility and ancillary support infrastructure. The Offeror shall also make the best effort to provide
qualified local service providers (in Montgomery County) for the disciplines of electrical, mechanical,
structural, heat ventilation and air conditioning, plumbing, HDPE liner repairs, stormwater structure
cleaning, etc. The Offeror shall also make provisions to its on-site staff at the Leachate Pretreatment
Facility for the efficient and timely ordering and purchase of supplies, equipment, etc. to comply with
the Scope of Services of this RFP. Further information regarding Offeror Staffing is provided below:

a) On-Site Staff
i.  Lead Operator — Shall maintain current Industrial Wastewater Certifications (I-6 and 1-7)
through the Maryland Board of Waterworks and Waste Systems Operators that is
governed under the Maryland Department of the Environment. The required experience
level for the lead operator is 5-10 years of experience with biological, chemical and
physical wastewater treatment processes and facility operations. Experience with
pretreating landfill leachate, and Montgomery County and Maryland laws and regulations
are preferred.
ii.  Support Operator — Shall maintain entry-level to 5 years of experience in wastewater
treatment processes, facility operations and Bobcat type equipment operations. Previous
Support Operators have been provided by former Offerors through a staffing agency (e.g.
Aerotek), to assist with meeting the MBE requirement of the contract; however, it is the
Offerors responsibility to provide the best suited staffing.
iii.  Operational Hours — The hours of operation for the Leachate Pretreatment Plant and
ancillary support infrastructure including the Oil/Grit Management Facility is 8:00 AM to
5:00 PM, Monday through Friday. The Offeror shall plan on 260 work days per year.
Occasional weekend shifts, up to ten (10) additional work days per year shall be included
in the Offerors operational hours. The Offeror has the option to stagger shifts; however,
both operators must be on-site a total of 8-hours per day. Documentation of On-site Staff
time shall be included in the Monthly Report.
b) Offeror Management Staff Requirements
i. Project Manager and Back-up Project Manager — Shall maintain experience with
biological, chemical and physical wastewater treatment processes and facility operations
and supervising operations staff. Experience with preparing Task Authorization
proposals, local service provider agreements and managing operational improvement
projects is preferred. The Offeror shall plan and moderate six (6) progress meetings per
year (e.g. every two months) to update the County on the operation and maintenance of
the Leachate Pretreatment Facility and ancillary support infrastructure.
Staff time for the Lead Operator, Support Offeror and Project/Assistant Project Manager shall be
included in the Base Operations Fee. These Staff shall not be changed by the Offeror without
written justification to the County and County approval. Documentation shall be included in the
Monthly Report of staff time.

c) Offeror Technical Staff Requirements
i.  Engineering Support — Staff shall be capable of providing operation, process, treatment,
electrical/mechanical/structural engineering support.
ii.  Local Service Providers — For on-site technical services, the Offeror shall identify and
establish relationships with capable and qualified local service providers in the
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disciplines of electrical, mechanical, structural, heat ventilation and air conditioning,
plumbing, HDPE liner repairs, stormwater structure cleaning and other specialty
maintenance services within sixty (60) days of Contract signature with the County. To
the extent feasible, on-call local service providers shall be located within a one (1) hour
radius of the Leachate Pretreatment Facility. Service providers located in proximity to or
within Montgomery County are preferred. The Offeror shall provide a list of potential
local service providers with the RFP submission.

34) Typical Additional or Extraordinary Services — services required by the County that are outside of the
operation and maintenance of the Leachate Pretreatment Facility and ancillary support infrastructure (as
identified in this RFP) will be provided under distinct Task Authorizations and agreed to by the Offeror
and County. The Task Authorizations will be classified under the Additional and Extraordinary
Services of the Contract and will be considered out of scope of the fixed monthly Base Operating Fee.
The Offeror will be required to investigate, scope, subcontract, manage and document the removal of
solid materials (e.g. sediment) that accumulate in the Oil/Grit Liquid Storage Tank, Oil/Grit Duel
Settlement Chambers and Leachate Storage Lagoons. This work shall be managed by the Offeror
outside of the Base Operating Fee as an Additional or Extraordinary Service under the Contract. The
following ancillary support infrastructure maintenance and cleaning (power washing, removal of
sediment, inspections of liner integrity, management of sediment on-site, transport of solidified waste
material off-site, etc.) services shall be implemented by the Offeror:

Oil/Grit Liquid Storage Tank — Once per year.
Oil/Grit Duel Settlement Chambers — Every two years.
Raw Leachate Storage Lagoon — Every five years.
Treated Leachate Storage Lagoon — Every five years.
Clean Stormwater Lagoons — Every five years.

o0 o

Documentation shall be included in the Monthly Report and separate Task Authorization Reports as
required by the County.

35) Provide emergency services as necessary using portable pumps, piping and other equipment, supplies or
back-up generators in the event of a complete failure of the pump station, a pipeline failure or other
events requiring immediate control and remediation to maintain operations of the Leachate Pretreatment
Facility and ancillary support infrastructure. The hours of operation for the Leachate Pretreatment Plant
and ancillary support infrastructure including the Oil/Grit Management Facility is 8:00 AM to 5:00 PM,
Monday through Friday. The Offeror shall plan on 260 work days per year. Occasional weekend shifts,
up to ten (10) additional work days per year shall be included in the Offerors operational hours.

a. If within normal work hours of the Leachate Pretreatment Facility and ancillary support
infrastructure, the above referenced emergency services are to be included within the Base
Operating Fee.

b. If outside of normal work hours of the Leachate Pretreatment Facility and ancillary support
infrastructure, the above referenced emergency services shall be considered as an Additional or
Extraordinary Service.

Documentation shall be included in the Monthly Report.

36) The Offeror shall coordinate with and provide operational data (upon request) to the following entities
for the following activities to fulfill the Scope of Services requirements of this RFP:
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County Division of Solid Waste Services (DSWS) — day-to-day operation and maintenance of
the Leachate Pretreatment Facility and ancillary support infrastructure and all project-related
correspondence.
County Processing Facility and Transfer Station Scale House Staff (DSWS) - day-to-day
communication and faxes to authorize Oil/Grit Material Vendors to deliver loads to the Qil/Grit
Management Facility.
County Department of Environmental Protection (DEP) — occasional communication regarding
the Oil/Grit Material Vendors that deliver loads to the Oil/Grit Management Facility.
Washington Suburban Sanitary Commission (WSSC) — on-going communication as needed
regarding Leachate Pretreatment Facility site visits, sampling, inspections, permit conditions,
reporting by the County, etc.
Maryland Department of the Environment (MDE) - on-going communication as needed
information regarding site visits, inspections, permit conditions, reporting by the County, etc.
Leachate Hauling Contractor — day-to-day communication in conjunction with the County
Project Manager, coordinate and track information with the Leachate Hauling Contractor to
maintain inventory control. The Offeror will be required to track daily leachate hauling loads by
the Leachate Hauling Contractor, whom will contact via phone or email during each haul.
Oaks Landfill Security Guard — day-to-day communication as needed to maintain safe and
controlled operations at the Oaks Landfill, which will mainly involve opening and closing (e.g.
locking) of the Landfills gates.
Other entities are identified by the County.

Documentation shall be included in the Monthly Report.

37) Prepare documentation concerning any issues the Offeror wishes to discuss with the County such as
quotations for the repair or replacement of equipment and attend monthly progress meetings with the
County.

38) The Offeror shall be responsible for meeting with the County, entities identified in this Scope of
Services or other entities identified by the County in the future when requested at no additional expense
to the County. Documentation shall be included in the Monthly Report.

Work Statement Requests

1) The County will provide work statement requests in the form of Task Authorizations for Additional
and Extraordinary Services.

2) The Offeror shall provide a Scope of Services, schedule and price to complete the Task
Authorization. The labor rates within this RFP shall be used at the basis for determining billing rates
for staff.

3) The Contract Administrator or designee shall have the authority to order changes to Task
Authorizations (e.g. Operational Field Orders) when unforeseen and unanticipated conditions arise
which require immediate action to mitigate costs or avoid delay claims, and there is insufficient time
to process a change order.

County Responsibility

1) The County will provide the Contractor with available information and historic records to assist the
Contractor in becoming familiar with the Leachate Pretreatment Facility and ancillary support
infrastructure.
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The County will maintain the gravel site roads at the Oaks Landfill including the access driveway
and parking area at the Leachate Pretreatment Facility.
The County will provide snow plowing services in the winter to assure access to the Leachate
Pretreatment Facility.
The County will pay for the electricity bills for power used to run the Leachate Pretreatment Facility.
The County will designate a Project Manager to be the principal point of contact between the County
and the Offeror on matters related to a Contract resulting from this RFP. The Project Manager
represents the Contract Administrator for items of the scope of services and other task authorizations
and will be responsible for approving work and recommending approval for payments for work
performed.

Contractor Responsibility

1)

2)

3)

4)

5)

6)

The Contractor (i.e. Offeror) must perform all duties and services outlined in the RFP and associated
Work Statement (i.e. Scope of Services). The Contractor will be the only presence at the Leachate
Pretreatment Facility and must accept complete responsibility for all actions necessary for the
responsible operation and maintenance of the Leachate Pretreatment Facility and ancillary support
infrastructure.

The Contractor, prior to issuance of a Notice to Proceed, will designate a Project Manager who shall
be the principal point of contact between the Contractor and County; and the County's Project
Manager. The Contractor's Project Manager shall be responsible for coordinating and obtaining
required actions by the County and transmitting this information to the County’s Project Manager.
The Contractor must provide a team of qualified staff to perform the work of the RFP and each Task
Authorization as required. Staff members must not be replaced without request to and prior approval
by the County Project Manager.

The Contractor must work directly with the County relative to coordination and management of the
day-to-day operation and maintenance services of the RFP. The Contractor must provide a high
degree of day-to-day operational, maintenance, project management and internal quality control
review to assure regulatory compliant operations at the Leachate Pretreatment Facility and ancillary
support infrastructure and of all draft and final products prior to delivery to the County.

The Contractor shall initiate Contract, Additional and Extraordinary Service work within five (5)
calendar days after the date of the Notice to Proceed for such work, unless otherwise designated. The
Contractor must complete the services within the schedule outlined in the task authorizations. The
County may assess liquidated damages if when actual operational, regulatory or other related costs
will be incurred by the County beyond the established delivery date. Liquidated damages, when
applicable, will be identified in the task authorization Notice-to-Proceed.

The Contractor shall not commence any service for any services or task authorizations until the
Office of Procurement has executed a purchase order for service work and until the Division of Solid
Waste Services issues a Notice to Proceed.

Contractor Qualifications

1)

2)

The Contractor (i.e. Offeror) must be experienced in the operation, maintenance and effluent
discharge permitting of industrial wastewater and/or leachate treatment facilities as presented in
Section C, Background/Intent and Work Statement articles of this RFP.

The Contractor must provide qualified operators that meet all applicable treatment plant operator
licensing and certification requirements for biological, chemical and physical wastewater treatment
processes and facility operations at the Leachate Pretreatment Facility and ancillary support
infrastructure. Specific Contractor staff requirements are provided below. The Contractor shall
provide a clear statement in their Proposal attesting to these requirements.
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a. Lead Operator — Shall maintain current Industrial Wastewater Certifications (I-6 and 1-7)
through the Maryland Board of Waterworks and Waste Systems Operators that is governed
under the Maryland Department of the Environment. The required experience level for the
lead operator is 5-10 years of experience with biological, chemical and physical wastewater
treatment processes and facility operations. Experience with pretreating landfill leachate, and
Montgomery County and Maryland laws and regulations are preferred.

b. Support Operator — Shall maintain entry-level to 5 years of experience in wastewater
treatment processes, facility operations and Bobcat type equipment operations. Previous
Support Operators have been provided by former Contractors through a staffing agency (e.g.
Aerotek), to assist with meeting the MBE requirement of the contract; however, it is the
Contractors responsibility to provide the best suited staffing.

c. Project Manager and Back-up Project Manager — Shall maintain experience with biological,
chemical and physical wastewater treatment processes and facility operations and supervising
operations staff. Experience with preparing Task Authorization proposals, local service
provider agreements and managing operational improvement projects is preferred. The
Contractor shall plan and moderate six (6) progress meetings per year (e.g. every two
months) to update the County on the operation and maintenance of the Leachate Pretreatment
Facility and ancillary support infrastructure.

d. Engineering Support — Staff must be capable of providing operation, process, treatment,
electrical/mechanical/structural engineering support.

e. Local Service Providers — For on-site technical services, the Offeror shall identify and
establish relationships with capable and qualified local service providers in the disciplines of
electrical, mechanical, structural, heat ventilation and air conditioning, plumbing, HDPE
liner repairs, stormwater structure cleaning and other specialty maintenance services within
sixty (60) days of Contract signature with the County. To the extent feasible, on-call local
service providers shall be located within a one (1) hour radius of the Leachate Pretreatment
Facility. Service providers located in proximity to or within Montgomery County are
preferred. The Offeror shall provide a list of potential local service providers with the RFP
submission.

G. Reports

1) The Contractor (i.e. Offeror) must provide to the County with a Monthly Report to document at a
minimum: monthly laboratory analyses; volumes of influent raw leachate received and influent
leachate pretreated; oil/grit material loads received with company name, weights, etc.; leachate
tanker truck loaders incoming or outgoing; COD pre-test results; monthly operations and
maintenance activities for all facilities, systems, equipments, etc., including recordation of leachate
storage lagoon water levels and water levels in the leak detection manholes, flow meter readings
from the pump stations, and flow meter readings or flow calculations based on pump run cycles, etc.
as needed to monitor the flow of liquid from the different operational areas of the Leachate
Pretreatment Facility; hour meters on the pumps at the pump stations; and volume of leachate hauled
from the site. The Contractor must also collect monthly sampling data as required by the WSSC
permit, and prepare quarterly reports including all analytical tests required by the WSSC permit for
submittal to WSSC via the County contract administrator. At the beginning of the Contract, the
Contractor must prepare a sample report to the County for review with respect to format and ease of
use.

Prepare documentation for the monthly and quarterly compliance reports for the County for
submission to WSSC in accordance with the permit requirements. Reports must be submitted to the
County for review on the following interval:
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a. Development of a monthly and quarterly sampling schedule with coordination with WSSC at
the end of each calendar year of the Contract for the upcoming year.

b. WSSC Quarterly Report Information — due to the County the first day of the month that the
report is due (e.g. Report due to County on October 1; due to WSSC on October 7). Close
coordination with the Contractor’s analytical laboratory will be required. The Contractor is
responsible for any fines or additional costs incurred, such as costs for additional sampling
and rush analyses, as a result of late delivery of reports to the County.

c. WSSC Monthly Report Information — due to the County on the third day of the month that
the report is due (e.g. Report due to County on October 3; due to WSSC on October 10).
Close coordination with tracking leachate hauling volumes and with the Leachate Hauling
Contractor will be required.

A mutually agreed upon format and structure for all Reports will be created by the County and
Contractor Project Manager.

2) Invoices — Invoices for the Contract must be submitted monthly for payment of completed work
associated with the Contract and must be submitted to the County by the tenth day of each month for
the previous month’s services. Invoices shall include:

a. The total amount invoiced with a summary description of the services for that month
including services outside the Base Operating Fee. Invoices are to be sent, in a format to be
agreed on, to:

Montgomery County Government
Division of Solid Waste Services
16101 Frederick Road
Derwood, MD 20855
Attention: Mr. Stephen T. Lezinski

3) Ownership of Documents — This article supplements Section B, Article 9, Documents, Materials and
Data, of the General Conditions. By this Contract, the Contractor vests in the County title to all
correspondence, reports, data, descriptions, procedures, calculations, compilations, drawings,
sketches, and all other data or work items prepared or generated by the Contractor and any and all
local service providers under this Contract. This material shall be made available to the Contract
Administrator immediately upon request. The County retains the right to require originals,
reproducibles, prints, and/or copies of this material to suit its needs and purpose and to distribute this
material to any agency, firm and/or individual. The County also reserves the right to revise, modify
and/or update this material; or to have this material revised, modified and/or updated by another
agency, firm or individual in order to suit the needs of the County without conferring with or
obtaining the approval of the Contractor. In the event that the County revises, modifies and/or
updates this material; or has this material revised, modified and/or updated by another agency, firm
or individual; or uses this material beyond the level contemplated in this Contract without the final
approval of the Contractor, the County shall indemnify and hold harmless the Contractor from all
claims, damages, losses and expenses including attorney's fees, and it is understood that there shall
be no liability or legal exposure of the Contractor resulting from the use of these materials or any
other materials affected by the revisions, modifications, updating and/or extended use.

4) Publication or Release of Data— The Contractor must not publish or release any data, tentative
conclusions, drawings, reports, correspondence, descriptions, procedures, calculations, compilations,
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sketches or other information relative to this Contract, without the prior written approval of the
County's Project Manager. This section supersedes provision 9 of the General Conditions of
Contract between County and Contractor.

SECTION D - PERFORMANCE PERIOD
1. TERM

The effective date of this Contract begins upon signature by the Director, Department of General Services.
The term of the Contract ends after a three (3) year period from the effective date. The anticipated effective
date of the Contract will be on or about March 10, 2012. The period in which the Contractor (i.e. Offeror)
must perform all work under the Contract begins upon the County’s issuance of a Notice to Proceed. The
Contractor must also perform all work in accordance with time periods stated in the Scope of Services of
this Contract, Task Authorizations and Field Orders.

Before the Contract term for performance ends, the Director at his/her sole option may (but is not required
to) renew the term. Contractor’s satisfactory performance does not guarantee a renewal of the term. The
Director may exercise this option to renew this term 2 times for 1 year each.

Any Contract work, Task Authorization or Field Order placed prior to, but not completed by the expiration
date of this Contract, will be completed by the Contractor with all compensation and provisions of the
Contract still in force and effect until completion; pursuant to the Montgomery County Procurement
Regulations, Section 11.1.2.1. Any Contract work, Task Authorization or Field Order that would exceed
twelve months beyond the contract expiration date must have the approval of the Contract Review
Committee prior to distribution of the Scope of Services to the Contractor.

2. PRICE ADJUSTMENTS
Prices quoted by the Contractor (i.e. Offeror) in the Payment Schedule and Labor Rate Evaluation Tables are
firm for a period of two (2) years after execution of the contract. Any request for a price adjustment, after
this two-year period is subject to the following:

e Approval or rejection by the Director, Department of General Services or designee

e Submitted in writing to the Director, Department of General Services and accompanied by
supporting documentation justifying the Contractor’s request. The Contractor’s request shall be first
provided to the County’s Project Manager with supporting documentation. The County’s Project
Manager will review the documentation, provide comments as necessary and transmit the
Contractor’s request to the Director, Department of General Services. A request for any price
adjustment may not be approved unless the Contractor submits to the County sufficient justification
to support that the Contractor’s request is based on its net increase in costs in delivering the
goods/services under the contract.

e Submitted sixty (60) days prior to contract expiration date, if the contract is being amended.

e May not be approved which exceeds the amount of the annual percentage change of the Consumer
Price Index (CPI) for the twelve-month period immediately prior to the date of the request. The
request shall be based upon the CPI for all urban consumers issued for the Washington-Baltimore,
DC-MD-VA-WV Metropolitan area by the United States Department of Labor, Bureau of Labor
Statistics for ALL ITEMS.

e The County will approve only one price adjustment for each contract term, if a price adjustment is
approved.

e Should be effective sixty (60) days from the date of receipt of the Contractor’s request.

e Executed by written contract amendment.
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SECTION E - METHOD OF AWARD/EVALUATION CRITERIA

1. PROCEDURES

a. Upon receipt of proposals, the Qualification and Selection Committee (QSC) will review and evaluate
all proposals in accordance with the evaluation criteria listed below under Section E.2.a. {The QSC will
also review an offeror for responsibility.}

b. Vendor interviews will not be conducted.

c. The QSC will make its award recommendation of the highest ranked offeror based on the QSC’s written
score and its responsibility determination;

d. The Using Department Head will review and forward the QSC recommendation with concurrence,
objection, or amendment to the Director, Department of General Services.

e. The Director, Department of General Services, may approve, approve with conditions, or reject the
Using Department Head’s recommendation.

f.  Upon approval of a recommended award to a proposed awardee, by the Director, Department of General
Services, the County will enter into negotiations with the proposed awardee(s). If a contract cannot be
successfully negotiated with the proposed awardee, the Using Department will proceed to negotiations
with the next highest ranked offeror after obtaining approval from the Director. If the Director
approves, negotiations may be held simultaneously or successively with one or more offerors prior to
making an award.

g. After the successful conclusion of negotiations, the Director will publicly post the name of the proposed
awardee.

h. The County reserves the right to cancel the solicitation. The solicitation cancellation will be publicly
posted.

2. EVALUATION CRITERIA POINTS

a. Written Proposal Evaluation Criteria

The QSC will evaluate the written proposals based on the following criteria.

1. | History of Successful Operation and Maintenance of Industrial Wastewater
Treatment Facilities: The written submission must include a description of
the Offeror’s experience with the operation, maintenance and regulatory
permitting of effluent discharges of wastewater treatment facilities including,
but not limited to: (a) the number of years at a given facility including actual
dates of work performance; (b) for each facility listed provide the treatment
processes involved, the approximate flow rate at the facility and effluent
discharge compliance history; and (c) which key personnel involved in this
written proposal have/had experience at the given facility.

20

2. | Qualifications and Experience of Dedicated Key Personnel: The written
submission must include a list of key personnel (Lead Operator and Support
Operator) with a brief description to describe their field of expertise, technical
capabilities, qualifications, certifications, what tasks they would be expected
to perform, and related experience within the past five (5) years pertaining to
services listed in this RFP's Scope of Services including experience with the
specific types of operation, maintenance and treatment systems (biological,
chemical, physical) of the Leachate Pretreatment Facility and ancillary
support infrastructure. Include similar information along with personnel and
facility management and oversight experience for the Project Manager and

Page 34



RFP #1013500

Backup Project Manager with summary information on engineering support
capabilities. Provide summary experience descriptions for identified local
service providers (s) and their specific discipline of service. Provide resumes,
not to exceed two (2) pages per person for the Lead Operator, Support
Operator, Project Manager and Assistant Project Manager.

30

Costs for Base Operating Fee:

The written submission must include the completed Payment Schedule and
Labor Rate Evaluation Tables (Attachment 1). This table lists the Base
Operating Fee and Labor Rates for Key Personnel. The Base Operating Fee
will be used for the evaluation process and will also serve as the basis for the
monthly service fees in any Contract resulting from this solicitation, which
encompasses Section C — Work Statement (Scope of Services), Service Items
1-38 or as otherwise specifically noted within the individual Service Items.
The Labor Rates will be used for Task Authorization personnel fees.

40

Completeness of Proposal Submission:

The proposal will be considered a professional and technical writing sample.
This will include clarity, readability, presentation of material and compliance
with required content, formatting and page limit guidelines. Note that points
may be deducted for not complying with formatting and page limit guidelines.

10

Highest possible QSC score for written proposal evaluation:

100

SECTION F - SUBMISSIONS

1. PROPOSAL SUBMISSIONS

FAILURE OF AN OFFEROR TO SUBMIT ALL REQUIRED PROPOSAL SUBMISSIONS MAY
RENDER YOUR PROPOSAL UNACCEPTABLE AS DETERMINED BY THE DIRECTOR,
DEPARTMENT OF GENERAL SERVICES.

Offerors must submit one (1) original and four (4) copies of their proposal in the format below. Written
proposals will be evaluated on only what is submitted. The Offeror must submit sufficient information to
enable the QSC to evaluate the Offeror’s capabilities and experience. Proposals must include the following

information (including labeled sections numbered as provided below):

a.

A cover letter with the RFP#, RFP title and a brief description of the firm, including the Offeror’s

name, address, telephone number and fax number.

The Acknowledgment (page 4) of this solicitation must be submitted and signed by a person

authorized to bind the Offeror to the proposal.

At least three (3) references that may be contacted to attest to the quality and timeliness of the
Offeror’s work of similar nature and scope to the scope required by the County. (see Attachment A)
If this solicitation is subject to the Wage Requirements Law (see page 1), then the Offeror must
submit the appropriate Wage Requirements forms in Attachment G. Failure to submit and complete
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the required material information on the form(s) will make your proposal unacceptable under County
law and will be rejected.

e. Metropolitan Washington Council of Governments Rider Clause (Attachment B).

f. Minority, Female, Disabled Persons Subcontractor Performance Plan (Attachment D). To ensure a
contract can move forward as a result of this solicitation, this plan needs to be submitted with
your proposal.

g. Minority Business Program and Offeror’s Representation (Attachment C)

h. Payment Schedule and Labor Rates Evaluation Tables (Attachment I)

Proposal Format and Page Limit Requirements

All written proposals shall be organized with the following Section formats (with tab dividers) and page limit
requirements (pertaining to text, tables, figures etc.) to assist the QSC during the evaluation process. All written
proposals shall be printed on recycled paper and double sided where feasible. Page limit requirements are noted
as single sided pages.

Section 0 — Cover Letter (1 page limit). Include the RFP #, RFP title and a brief description of the firm,
including the Offeror’s name, address, telephone number and fax number.

Section 1 — Introduction to Firm (4 page limit). Include a description of the Offeror's staff size,
resources, office locations, areas of expertise, financial soundness, and other appropriate information
related to the ability to complete the work tasks included in the Scope of Services in a timely fashion.

Section 2 — Experience of Firm (8 page limit). Include a summary of the Offeror’s history of successful
operation and maintenance of industrial wastewater treatment facilities. Provide five (5) project
descriptions of services that are similar to the Scope of Services of the RFP, which the firm and its key
personnel have performed in the last five (5) years. Include a description of the Offeror’s experience
with the operation, maintenance and regulatory permitting of effluent discharges of wastewater
treatment facilities including, but not limited to: (a) the number of years at a given facility including
actual dates of work performance; (b) for each facility listed provide the treatment processes involved,
the approximate flow rate at the facility and effluent discharge compliance history; and (c) which key
personnel involved in this written proposal have/had experience at the given facility. Also include
contract cost information and the type of service duration (monthly, annual, on-call, etc.). The project
descriptions should be correlated to and be representative of the key personnel’s direct experience and
technical competence for such projects.

Section 3 — Experience of Key Personnel (10 page limit). Include a list of the dedicated key personnel
(Lead Operator and Support Operator) with a brief description to describe their field of expertise,
technical capabilities, qualifications, certifications, what tasks they would be expected to perform, and
related experience within the past five (5) years pertaining to services listed in this RFP's Scope of
Services including experience with the specific types of operation, maintenance and treatment systems
(biological, chemical, physical) of the Leachate Pretreatment Facility and ancillary support
infrastructure. Include similar information along with personnel and facility management and oversight
experience for the Project Manager and Backup Project Manager with summary information on
engineering support capabilities. Provide summary experience descriptions for identified local service
providers (s) and their specific discipline of service. Specific experience and knowledge of
Montgomery County, Maryland State and Federal laws, ordinances and regulations pertaining to the
Scope of Services shall be identified by project, permit, etc. Include similar information for key local
service providers(s) personnel expected to be used.
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Provide resumes, not to exceed two (2) pages per person for the Lead Operator, Support Operator,
Project Manager and Assistant Project Manager.

Key personnel included in the proposal are considered the Offeror’s staff to specifically perform the
Contract work. Key personnel cannot be replaced by the Offeror without submitting supporting
documentation to justify the request and obtaining prior approval by the County Project Manager. A
Project Manager and Back-up Project Manager must be identified with the projected availability of
those individuals defined.

e Section 4 — All Other Required Forms per the RFP as applicable.
— Acknowledgement (Page 4)
— Attachment A — References
— Attachment B — Metropolitan Washington Council of Governments Rider Clause
— Attachment C — Minority Business Program and Offeror’s Representation
— Attachment D — Minority, Female, Disabled Persons Subcontractor Performance Plan
— Attachment G — Wage Requirements Forms

e Section 5 — Cost Proposal - Payment Schedule and Labor Rates Evaluation Tables (Attachment ). The
Offeror must review (including notes), complete and submit the Payment Schedule and Labor Rates
Evaluation Tables in Attachment I. This table lists the Base Operating Fee and Labor Rates for Key
Personnel. The Base Operating Fee will be used for the evaluation process and will also serve as the
basis for the monthly service fees in any Contract resulting from this solicitation, which encompasses
Section C — Work Statement (Scope of Services), Service Items 1-38 or as otherwise specifically noted
within the individual Service Items. The Labor Rates will be used for Task Authorization personnel fees.

— The Offeror shall provide a base operating fee with and without the oil/grit material hauling off site
as the County may elect this to be an optional service.

— If the Lead or Support Operator is not present on-site, Monday-Friday, the Offerer shall provide a
replacement operator or provide the County a credit for that operator's fee for the day(s) absent.

— The Labor Rates are to be Fully Loaded rates all inclusive of all direct salary, overhead, profit, etc.

— Any time and material charges not listed in the submitted proposal will be negotiated by the County
with the Offeror.

2. AWARD SUBMISSIONS
Prior to the execution of the contract, the following items must be submitted:

a. Offeror to provide a letter of commitment to the County for the allocation of the Lead Operator,
Support Operator, Project Manager, and Back-up Project Manager as listed in the written proposal. .

b. Offeror’s Certification of Cost and Price (contract value greater than $100,000) — Attachment E

c. Certificate of Insurance (see mandatory insurance requirements) — Attachment F
Awardee must provide the applicable insurance coverage and all costs for this coverage must be
calculated into your proposal price. These insurance requirements supersede those found in the
Provision #21 of the General Conditions between County and Contractor and are applicable to any
contract executed as a result of this solicitation.

d. If this solicitation is subject to the Wage Requirements Law (see page 1), then the Offeror must
submit a Certification of posting a Wage Requirements notice.

SECTION G - COMPENSATION

The County will pay the Contractor (i.e. Offeror) the Base Operating Fee on a monthly basis for the routine and
regulatory compliant operation and maintenance of the Leachate Pretreatment Facility and ancillary support
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infrastructure. Equipment replacement, provided wear or damage is not due to Contractor negligence, will be
provided under a separate fee under Additional Services or Extraordinary Services, outside of the Base
Operating Fee. Major maintenance items and repair work that go beyond the staffing requirements provided in
the RFP will be paid for based on actual costs for the work plus associated administrative and project
management costs. The County will pay the Contractor within thirty (30) calendar days after receipt of a true
and corrected invoice.

SECTION H - CONTRACT ADMINISTRATOR

1. AUTHORITY

The Director, Department of General Services, is the delegated contracting officer. Therefore, the Director,
Department of General Services, must approve amendments, modifications, or changes to the terms, conditions,
or minority, female, and disabled subcontractor plans in writing.

2.USING DEPARTMENT
The contract administrator for any contract(s) resulting from this solicitation will be:

Daniel E. Locke, Chief

Division of Solid Waste Services
101 Monroe Street 6" FL
Rockville, MD 20850
240-777-6402

The contract administrator’s duties include, but are not limited to the following:

Serve as liaison between the County and Contractor;

Give direction to the Contractor to ensure satisfactory and complete performance;

Monitor and inspect the Contractor's performance to ensure acceptable timeliness and quality;
Serve as Records Custodian for this contract, including Wage Requirements;

Accept or reject the contractor's performance;

Furnish timely written notice of the contractor's performance failures to the Director, Department of
General Services and to the County Attorney, as appropriate;

7. Prepare required reports;

8. Approve or reject invoices for payment;

9. Recommend contract modifications or terminations to the Director, Department of General Services;
10. Issue notices to proceed; and

11. Monitor and verify compliance with any MFD Performance Plan.

Sk wdE

SECTION I - SPECIAL TERMS AND CONDITIONS
Not Applicable
SECTION J - ETHICS

As a result of being awarded this contract the successful contractor may be ineligible for the award of related
contracts. Montgomery County Code Sections 11B-52 (b) and (c) state:

A contractor providing an analysis or recommendation to the County concerning a particular matter must not,
without first obtaining the written consent of the Chief Administrative Officer:
(1) Assist
(a) another party in the matter; or
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(b) another person if the person has a direct and substantial interest in the matter; or

(2) Seek or obtain an economic benefit from the matter in addition to payment to the contractor by the
County.
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ATTACHMENT A

REFERENCES
(must submit at least three)

You are requested to provide references to the County with your proposal. The three (3) references
must be from individuals or firms currently being serviced or supplied under similar contracts, or for
whom work of a similar scope has been performed within the last year. Names for references shall be of
individuals who directly supervised or had direct knowledge of the services or goods provided. Failure
of an offeror to provide the County with references within the time frame as stated herein may result in
the offeror being considered non-responsible.

NAME OF
FIRM:

ADDRESS:

CITY: STATE: ZIP:
CONTACT PERSON: PHONE:

NAME OF
FIRM:

ADDRESS:

CITY: STATE: ZIP:
CONTACT PERSON: PHONE:

NAME OF
FIRM:

ADDRESS:

CITY: STATE: ZIP:
CONTACT PERSON: PHONE:
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ATTACHMENT B

METROPOLITAN WASHINGTON COUNCIL OF GOVERNMENTS RIDER CLAUSE

USE OF CONTRACT(S) BY MEMBERS COMPRISING THE METROPOLITAN WASHINGTON COUNCIL OF
GOVERNMENTS PURCHASING OFFICERS’ COMMITTEE.

A

B.

mo o

If authorized by the offeror(s), resultant contract(s) will be extended to any or all of the listed members as designated by
the offeror to purchase at contract prices in accordance with contract terms.

Any member utilizing such contract(s) will place its own order(s) directly with the successful Contractor. There shall be
no obligation on the part of any participating member to utilize the contract(s).

A negative reply will not adversely affect consideration of your proposal.

It is the awarded vendor’s responsibility to notify the members shown below of the availability of the Contract(s).

Each participating jurisdiction has the option of executing a separate contract with the awardee. Contracts entered into
with a participating jurisdiction may contain general terms and conditions unique to that jurisdiction including, by way
of illustration and not limitation, clauses covering minority participation, non-discrimination, indemnification, naming
the jurisdiction as an additional insured under any required Comprehensive General Liability policies, and venue. If,
when preparing such a contract, the general terms and conditions of a jurisdiction are unacceptable to the awardee, the
awardee may withdraw its extension of the award to that jurisdiction.

The issuing jurisdiction shall not be held liable for any costs or damages incurred by another jurisdiction as a result of
any award extended to that jurisdiction by the awardee.

In pricing section of contract:

OFFEROR’S AUTHORIZATION TO EXTEND CONTRACT:

YES NO JURISDICTION YES NO JURISDICTION
Alexandria, Virginia Manassas Park, Virginia
Alexandria Public Schools Maryland-National Capital Park & Planning
Alexandria Sanitation Authority Commission
Arlington County, Virginia Metropolitan Washington Airports Authority
Arlington County Public Schools Metropolitan Washington Council of
Bladensburg, Maryland Governments
Bowie, Maryland Montgomery College
Charles County Public Schools Montgomery County, Maryland
College Park, Maryland Montgomery County Public Schools
Culpeper County, Virginia Northern Virginia Community College
District of Columbia OmniRide
District of Columbia Courts Potomac & Rappahannock Transportation
District of Columbia Public Schools Commission
District of Columbia Water & Sewer Prince George’s County, Maryland
Authority Prince George’s County Public Schools
Fairfax, Virginia Prince William County, Virginia
Fairfax County, Virginia Prince William County Public Schools
Fairfax County Water Authority Prince William County Service
Falls Church, Virginia Authority
Fauquier County Schools & Government, Rockville, Maryland
Virginia Spotsylvania County Schools
Frederick, Maryland Stafford County, Virginia
Frederick County, Maryland Takoma Park, Maryland
Gaithersburg, Maryland Upper Occoquan Sewage Authority
Greenbelt, Maryland Vienna, Virginia
Herndon, Virginia Virginia Railway Express
Leesburg, Virginia Washington Metropolitan Area Transit
Loudoun County, Virginia Authority
Loudoun County Public Schools Washington Suburban Sanitary Commission
Loudoun County Sanitation Authority Winchester, Virginia
Manassas, Virginia Winchester Public Schools

City of Manassas Public Schools

Vendor Name
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ATTACHMENT C

Minority Business Program & Offeror’s Representation

It is the policy of the County to recruit actively, minority-owned businesses to provide goods and services to
perform governmental functions pursuant to Section 11B-57 of the County Code. Minority-owned businesses
are described in County law as Minority/Female/Disabled Person-owned businesses (MFD). MFD businesses
include certain non-profit entities organized to promote the interests of persons with a disability demonstrating
(on a contract by contract basis) that at least 51% of the persons used by the non-profit entity to perform the
services or manufacture the goods contracted for by the County, are persons with a disability. MFD firms also
include those firms that are 51% owned, controlled and managed by one or more members of a socially or
economically disadvantaged minority group, which include African Americans who are not of Hispanic origin,
Hispanic Americans, Native Americans, Asian Americans, Women and Mentally or Physically Disabled
Persons.

Section 7 — “Minority Contracting” Montgomery County Procurement Regulations specifies the procedure to be
followed and will govern the evaluation of offers received pursuant to this solicitation. A copy of Section 7 of
the Procurement Regulations is available upon request.

Prior to awarding contracts with a value of $50,000 or more, a prospective Contractor (who is not a certified
MFD firm) must demonstrate that a minimum percentage of the overall contract value as set by the County, will
be subcontracted to certified MFD businesses. A decision as to whether the prospective Contractor has
demonstrated a good faith effort to meet this subcontracting requirement will be made by the Director,
Department of General Services or his/her designee, who may waive this requirement.

A sample of the MFD Report of Payment Received is attached. This form is mailed to the MFD Subcontractor
to complete for documentation of payment by the Prime contractor. It is not to be completed by the Prime
contractor nor submitted with the MFD Subcontractor Performance Plan.

The Director, Department of General Services or his /her designee determines whether a waiver of MFD
subcontracting would be appropriate, under Section 7.3.3.5 of the Procurement Regulations.

For further information regarding the MFD Business Program, please contact the MFD Program, Office of
Business Relations and Compliance, at (240) 777-9912.

Offerors are encouraged (but not required) to complete the following:
I hereby represent that this is a Minority Business firm as indicated below (CIRCLE ONE):

AFRICAN AMERICAN  ASIAN AMERICAN DISABLED PERSON
FEMALE HISPANIC AMERICAN NATIVE AMERICAN

Attach one of the following certification documents from: Maryland Department of Transportation (MDOT));
Virginia Small, Women & Minority-Owned Business: Federal SBA 8(a); MD/DC Minority Supplier
Development Council, Women’s Business Enterprise National Council; or City of Baltimore.
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Montgomery County MFD Report of Payments Received For Office Use
Office of Business Relations and Compliance

SAMPLE ONLY! NOT TO BE USED BY PRIME

MFD Subcontractor Company Name:

Prime Contractor Company Name:

Contract Number/Title:

Project Location:

MFD Subcontract Amount: $

PLEASE READ CAREFULLY BEFORE SIGNING

This certifies that for the month of , my company received $ for work performed, services
rendered and/or materials supplied on the above contract.

TOTAL AMOUNT OF SUBMITTED INVOICES TO
DATE: $

TOTAL PAYMENTS RECEIVED TO DATE: $

Are you experiencing any contract problems with the prime contractor and/or the YES [ ] NO
project? []
Comments:

| certify that the above information is true and accurate to the best of my record documentation and
knowledge.

(TYPED/PRINTED COMPANY NAME)

(TYPED/PRINTED NAME OF COMPANY OFFICIAL) (TITLE)

(SIGNATURE OF COMPANY OFFICIAL) (DATE)

C ) - C ) -

TELEPHONE FAX E-MAIL Mail to: Alvin Boss, Program

Specialist 1
255 Rockville Pike, Ste. 180
PMMD-97 Rev. 10/09 c2 Rockville, MD 20850
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ATTACHMENT D

Minority-Owned Business Addendum to the General Conditions of Contract Between County and Contractor, and
its companion document “Minority, Female, Disabled Person Subcontractor Performance Plan”.

A. This contract is subject to the Montgomery County Code and the Montgomery County Procurement
Regulations regarding participation in the Minority-Female-Disabled Person (MFD) procurement program.

B. Contractor must subcontract a percentage of the total dollar value of the contract, including all modifications
and renewals, to certified minority owned businesses. The MFD subcontracting goal may be waived under
appropriate circumstances by submission of a letter to the Office of Business Relations and Compliance. The
letter must explain why a waiver is appropriate. The Director, Department of General Services or designee may
waive, in whole or in part, the MFD subcontracting goal if the Director determines that a waiver is appropriate
under Section 7.3.3.5 of the Montgomery County Procurement Regulations. In determining if a waiver should be
granted, the Director may require the Contractor to submit additional information; the Director may require the
Contractor to submit some or all of this information on forms approved by the Director.

C. The attached MFD Subcontractor Performance Plan, which must be approved by the Director, is an integral
part of the contract between County and Contractor. In a multi-term contract, Contractor must submit a MFD
Subcontract Performance Plan to be in effect for the life of the contract, including any renewal or modification.

D. Contractor must include in each subcontract with a minority owned business a provision that requires the use
of binding arbitration with a neutral arbitrator to resolve disputes between the Contractor and the minority owned
business subcontractor. This arbitration provision must describe how the cost of dispute resolution will be
apportioned; the apportionment must not, in the judgment of the Director, attempt to penalize a minority owned
business subcontractor for filing an arbitration claim.

E. County approval of the MFD Subcontractor Performance Plan does not create a contractual relationship
between the County and the minority owned business subcontractor.

F.  Contractor must notify and obtain prior written approval from the Director regarding any change in the MFD
Subcontractor Performance Plan.

G. Before receiving final payment under this contract, Contractor must submit documentation showing
compliance with the MFD Subcontracting Performance Plan. Documentation may include, at the direction of the
Director, invoices, copies of subcontracts with minority owned businesses, cancelled checks, affidavits executed
by minority owned business subcontractors, waivers, and arbitration decisions. The Director may require
Contractor to submit periodic reports on a form approved by the Director. The Director may conduct an on-site
inspection for the purpose of determining compliance with the MFD Subcontractor Performance Plan. If this is a
multi-term contract, final payment means the final payment due for performance rendered for each term of the
contract.

H. If the Contractor fails to submit documentation demonstrating compliance with the MFD Subcontractor
Performance Plan, to the satisfaction of the Director, after considering relevant waivers and arbitration decisions,
the Contractor is in breach of this contract. In the event of a breach of contract under this addendum, the
Contractor must pay to the County liquidated damages equal to the difference between all amounts the Contractor
has agreed under its Plan to pay minority owned business subcontractors and all amounts actually paid minority
owned business subcontractors with appropriate credit given for any relevant waiver or arbitration decision.
Contractor and County acknowledge that damages which would result to the County as a result of a breach under
this addendum are difficult to ascertain, and that the liquidated damages provided for in this addendum are fair
and reasonable in estimating the damage to the County of a breach of this addendum by Contractor. In addition,
the County may terminate the contract. As the result of a breach under this addendum, the Director, Department
of General Services, must find the Contractor non-responsible for purposes of future procurement with the County
for the ensuing three years.
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MINORITY, FEMALE, DISABLED PERSON SUBCONTRACTOR
PERFORMANCE PLAN

Contractor’s
Name:
Address:

City: .
State: Zip:

Phone Number:
Fax Number: Email:

CONTRACT NUMBER/PROJECT DESCRIPTION:

A. Individual designated assigned by Contractor to monitor ensure Contractor's compliance with MFD Subcontractor Performance

Plan:
Name:
Title:
Address:
City: State: Zip:
Phone Number: Fax Number: Email:

B. This Plan covers the life of the contract from contract execution through the final contract expiration date.

C. The percentage of total contract dollars, including modifications and renewals, to be paid to all certified minority owned business
subcontractors, is % of the total dollars awarded to Contractor.

D. Each of the following certified minority owned businesses will be paid the percentage of total contract dollars indicated below as a
subcontractor under the contract.

I hereby certify that the business (es) listed below are certified by one of the following: Maryland Department of Transportation
(MDOQOT); Virginia Small, Woman and Minority Owned Business (SWAM); Federal SBA (8A); MD/DC Minority Supplier
Development Council (MSDC); Women’s Business Enterprise National Council (WBENC); or City of Baltimore. Certification Letter
must be attached.

For assistance, call 240-777-9912.

1. Certified by:

Subcontractor Name:

Title:

Address:

City: State: Zip:

Phone Number: Fax Number: Email:

CONTACT PERSON:

Circle MFD Type:

AFRICAN AMERICAN ASIAN AMERICAN DISABLED PERSON
FEMALE HISPANIC AMERICAN NATIVE AMERICAN
The percentage of total contract dollars to be paid to this
subcontractor:
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This subcontractor will provide the following goods and/or

services:

2. Certified by:

Subcontractor Name:
Title:

Address:
City:

Phone Number:

CONTACT PERSON:

Circle MFD Type:

AFRICAN AMERICAN

FEMALE

State:

Zip:

Fax Number:

Email:

ASIAN AMERICAN
HISPANIC AMERICAN

The percentage of total contract dollars to be paid to this

subcontractor:

This subcontractor will provide the following goods and/or

services:

DISABLED PERSON
NATIVE AMERICAN

3. Certified by:

Subcontractor Name:
Title:

Address:

City:

Phone Number:

CONTACT PERSON:

Circle MFD Type:

AFRICAN AMERICAN

FEMALE

State:

Fax Number:

Email:

Zip:

ASIAN AMERICAN
HISPANIC AMERICAN

The percentage of total contract dollars to be paid to this

subcontractor:

This subcontractor will provide the following goods and/or

services:

DISABLED PERSON
NATIVE AMERICAN

4. Certified By:

Subcontractor Name:
Title:
Address:

PMMD-65 Rev. 08/10
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City: State: Zip:

Phone Number: Fax Number: Email:

CONTACT PERSON:
Circle MFD Type:

AFRICAN AMERICAN ASIAN AMERICAN DISABLED PERSON
FEMALE HISPANIC AMERICAN NATIVE AMERICAN
The percentage of total contract dollars to be paid to this
subcontractor:
This subcontractor will provide the following goods and/or
services:

E. The following language will be inserted in each subcontract with a certified minority owned business listed in D above, regarding the
use of binding arbitration with a neutral arbitrator to resolve disputes with the minority owned business subcontractor; the language
must describe how the costs of dispute resolution will be apportioned:

F. Provide a statement below, or on a separate sheet that summarizes maximum good faith efforts achieved, and/or the intent to increase
minority participation through out the life of the contract or the basis for a full waiver request:

G. A full waiver request must be justified and attached.

Full Waiver Approved: Partial Waiver Approved:
Date: Date:

MFD Program Officer MFD Program Officer

Full Waiver Approved: Partial Waiver Approved:
Date: Date:

Director Director
Department of General Services Department of General Services
The Contractor submits this MFD Subcontractor Performance Plan (Plan Modification No. ) in accordance with the

Minority Owned Business Addendum to General Conditions of Contract between County and Contractor.

CONTRACTOR SIGNATURE

USE ONE:
1. TYPE CONTRACTOR’S NAME:
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Signature

Typed Name

Date

2. TYPE CORPORATE CONTRACTOR’S NAME:

Signature

Typed Name

Date

I hereby affirm that the above named person is a corporate officer or a designee empowered to sign
contractual agreements for the corporation.

Signature

Typed Name

Title

Date

APPROVED:

Director, Department of General Services Date

Section 7.3.3.4(a) of the Procurement Regulations requires:
The Contractor to notify the Director, Department of General Services of any proposed change to the Subcontractor Performance Plan.
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ATTACHMENT E
OFFEROR’S CERTIFICATION OF COST AND PRICE

The Director, Department of General Services, has the authority to require that contract cost and pricing

principles are followed. Cost and Pricing Data must be submitted by offerors or contractors in the attached

format prior to the execution of any contract or contract amendment based on the following:

1. A competitively negotiated contract valued at more than $100,000.

2. A non-competitive contract valued at more than $50,000.

3. Any contract modification for which the price adjustment is expected to exceed $50,000, except contract
modifications that are fully in accordance with the terms and conditions of the contract.

4. Any other contracts or contracts modification, as may be required by the CAO or Director.

OFFEROR’S CERTIFICATION

This cost proposal reflects our best estimates and/or actual costs as of this date and conforms to the cost exhibits
and schedules provided by the County’s Office of Procurement. By submitting this proposal, the offeror grants
the contracting officer or an authorized representative the right to examine, as the basis for pricing that will
permit an adequate evaluation of the proposed price, books, records, documents, and other types of factual
information, if specifically referenced or included in the cost proposal.

The offeror also agrees that the price to the County, including profit or fee, may, at the option of the County, be
adjusted to reduce the price to the County to the extent that the price was based on inaccurate, incomplete, or
non-current data supplied by the offeror.

Name

Title

Name of Firm

Date of Submission

Signature of Authorized Representative
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COST AND PRICE REQUIREMENTS

By submitting your proposal, you, if selected for negotiation, grant the Contracting Officer or an authorized
representative the right to examine those books, records, documents and any other supporting data that will
permit adequate evaluation of the proposed price. This right may be exercised at any time prior to award of a
contract. The Montgomery County Government may utilize an independent contractor for cost and price
analysis or to examine your books and records.

The Cost/price for any resultant contract will be negotiated on the basis of the successful offeror’s normal
estimating and/or accounting system or the system set forth in Cost Accounting Standards Board Disclosure
Statement as required by Public Law 100-679.
Prior to contract execution, the intended awardee may be required to provide the following information;

A. Latest and previous year’s financial statement or profit and loss statement.

B. Burdened rate verification detailing the composition and value of the elements of Fringe Benefits,
Overhead, General and Administrative Overhead, Profit or Fee.
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ATTACHMENT F

MANDATORY INSURANCE REQUIREMENTS

MANDATORY INSURANCE REQUIREMENTS
Operation and Maintenance of Oaks Landfill Leachate Pretreatment Plant, Oil/Grit Management Facility and Leachate Pump
Station and Storage Lagoons

Prior to the execution of the contract by the County, the proposed awardee must obtain at their own cost and expense the
following insurance with an insurance company/companies licensed to do business in the State of Maryland and acceptable to
the Division of Risk Management. This insurance must be kept in full force and effect during the term of this contract,
including all extensions. The insurance must be evidenced by a certificate of insurance, and if requested by the County, the
proposed awardee/Contractor shall provide a copy of the insurance policies. The Contractor's insurance shall be primary.

Commercial General Liability
A minimum limit of liability of two million dollars ($2,000,000), combined single limit, for bodily injury and property damage
coverage per occurrence including the following coverages:

Contractual Liability

Premises and Operations

Independent Contractors

Products and Completed Operations

Personal Injury

Automobile and Heavy Equipment Liability Coverage
A minimum limit of liability of two million dollars ($2,000,000), combined single limit, for bodily injury and property damage
coverage per occurrence including the following:

owned automobiles

hired automobiles

non-owned automobiles

Worker's Compensation/Employer's Liability
Meeting all requirements of Maryland Law and with the following minimum limits:
Badily Injury by Accident - $100,000 each accident
Badily Injury by Disease - $500,000 policy limits
Bodily Injury by Disease - $100,000 each employee
All Risk Property Coverage
If the contractor has owned business personal property and materials at the site of the operation of the program, they must
provide an all risk property policy to cover it. The County will not cover any equipment owned by the Contractor.

Professional Liability

Professional liability insurance covering errors and omissions and negligent acts committed during the period of contractual
relationship with the County with a limit of liability of at least one million dollars ($1,000,000) per claim and aggregate and a
maximum deductible of $25,000. Contractor/proposer agrees to provide a one-year discovery period under this policy. If
Contractor sub-contracts out the laboratory services, the sub-contractor may provide the coverage

Additional Insured

Montgomery County, Maryland, its elected and appointed officials, officers, consultants, agents and employees must be
named as an additional insured on Contractor's Commercial and Excess/Umbrella Insurance for liability arising out of
contractor’s products, goods and services provided under this contract.

Policy Cancellation

Should any of the above policies be cancelled before the expiration date thereof, written notice must be delivered to the
County in accordance with the policy provisions.

Certificate Holder

Montgomery County, Maryland

Division of Solid Waste Services, Stephen Lezinski

16101 Frederick Road

Derwood, Maryland 20855-2223
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ATTACHMENT G

Wage Requirements for Services Contract Addendum to The General Conditions of Contract Between County and

A

Contractor

This contract is subject to the wage requirements of Section 11B-33A of the Montgomery County Code. A County
contract for the procurement of services must require the contractor and any of its subcontractors to comply with the wage
requirements of this Section, subject to exceptions from coverage for particular contractors noted in 11B-33A(b) and for
particular employees noted in 11B-33A(f).

Conflicting requirements (11B-33A(q)): If any federal, state, or County law or regulation requires payment of a higher
wage, that law or regulation controls. If any applicable collective bargaining agreement requires payment of a higher
wage, that agreement controls.

Nonprofit organizations who are exempt from the wage requirements under 11B-33A must specify the wage the
organization intends to pay to those employees who will perform direct, measurable work under the contract, and any
health insurance the organization intends to provide to those employees.

A contractor must not split or subdivide a contract, pay an employee through a third party, or treat an employee as a
subcontractor or independent contractor, to avoid the imposition of any requirements in 11B-33A.

Each contractor and subcontractor covered under 11B-33A must: certify that it is aware of and will comply with the
applicable wage requirements; keep and submit any verifiable records necessary to show compliance; and conspicuously
post notices, approved and/or supplied by the County, informing employees of the wage requirements.

An employer must comply with Section 11B-33A during the initial term of the contract and all subsequent renewal periods
and must pay an increase adjustment in this wage rate, if any, automatically effective July 1 of each year. The County will
adjust the wage rate by the annual average increase in the Consumer Price Index for all urban consumers for the
Washington-Baltimore metropolitan area, or successor index, for the previous calendar year and must calculate the
adjustment to the nearest multiple of 5 cents.

An employer must not discharge or otherwise retaliate against an employee for asserting any right or filing a complaint of
a violation, under the wage requirements.

The sanctions under Section 11B-33(b), that apply to noncompliance with nondiscrimination requirements, apply with
equal force and scope to noncompliance with the wage requirements under 11B-33A.

The County may assess liquidated damages for any noncompliance by contractor with the Section 11B-33A wage
requirements at the rate of 1% per day of the total contract amount, or for a requirements contract, the estimated annual
contract value, for each day of the violation. This liquidated damages amount includes the amount of any unpaid wages,
with interest. In the event of a breach of contract under this paragraph, the Contractor must pay to the County liquidated
damages noted above, in addition to any other remedies available to the County. Contractor and County acknowledge that
damages that would result to the County as a result of a breach under this paragraph are difficult to ascertain, and that the
liquidated damages provided for in this paragraph are fair and reasonable in estimating the damage to the County resulting
from a breach of this paragraph by Contractor. In addition, the contractor is jointly and severally liable for any
noncompliance by a subcontractor. Furthermore, Contractor agrees that an aggrieved employee, as a third-party
beneficiary, may by civil action enforce the payment of wages due under the Section 11B-33A wage requirements and
recover from Contractor any unpaid wages with interest, a reasonable attorney’s fee, and damages for any retaliation for
asserting any right or claim under the 11B-33A wage requirements.

The Director may conduct random audits to assure compliance with Section 11B-33A. The Director may conduct an on-
site inspection(s) for the purpose of determining compliance.

If the Contractor fails, upon request by the Director, to submit documentation demonstrating compliance with Section
11B-33A to the satisfaction of the Director, the Contractor is in breach of this contract. In the event of a breach of contract
under this paragraph, upon request by the County, the Contractor must pay to the County liquidated damages noted in
paragraph I. above, in addition to any other remedies available to the County. Contractor and County acknowledge that
damages that would result to the County as a result of a breach under this paragraph are difficult to ascertain, and that the
liquidated damages provided for in this paragraph are fair and reasonable in estimating the damage to the County resulting
from a breach of this paragraph by Contractor.
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Wage Requirements Certification

(Montgomery County Code, Section 11B-33A)

Business Name

Address

. Zip
City State Code
Phone Number Fax Number

E-Mail Address

Please provide in the spaces below the contact name and information of the individual designated by your firm
to monitor your compliance with the County’s wage requirements, unless exempt under Section 11B-33A (b)
(see section B. below):

Contact Name Title

Phone Number

Fax
Number

E-mail Address

YOU MUST MARK M ALL BOXES BELOW that apply in the event that you, as an “Offeror,” are awarded
the contract and become a “Contractor”:

[ ] A. Wage Requirements Compliance

[
[

This Contractor as a “covered employer” will comply with the requirements under Section 11B-33A,
Wage Requirements. Contractor and its subcontractors will pay all employees not exempt under the
wage requirements, and who perform direct measurable work for the County, the wage requirements
effective at the time the work is performed. The proposal price(s) submitted under this solicitation
include(s) sufficient funds to meet the wage requirements. A “covered employer” must quarterly
(January, April, July and October for the prior quarter) submit certified payroll records for all
employees, and any subcontractor employees, governed by the Wage Requirements Law, for each
payroll period to the Office of Business Relations and Compliance, Attn: Wage Program Manager.
These payroll records must include the following: name; address; position/title; daily straight time hours
worked; daily overtime hours worked; straight time hourly pay rate; overtime hourly pay rate; any
deduction for health insurance; total gross wages paid for each period; and total net wages paid after any
additions and deductions for each pay period.

. Exemption Status (if applicable)

This Contractor is exempt from 11B-33A, “Wage Requirements,” because it is:

1. Reserved [Intentionally left blank].

2. acontractor who, at the time a contract is signed: has received less than $50,000 from the County in
the most recent 12-month period; and will be entitled to receive less than $50,000 from the County
under that contract in the next 12-month period. Section 11B-33A (b) (2).

3. acontract with a public entity. Section 11B-33A (b) (3).
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[] 4. a contract with a nonprofit organization that has qualified for an exemption from federal income
taxes under Section 501(c) (3) of the Internal Revenue Code. Section 11B-33A (b) (4) (must
complete item C below).

] 5. an employer to the extent that the employer is expressly precluded from complying with this Section
by the terms of any federal or state law, contract, or grant. Section 11B-33A (b) (8) (must specify
the law, or furnish a copy of the contract or grant).

[ ] C. Nonprofit Wage & Health Information
This Contractor is a Nonprofit organization that is exempt from coverage under Section 11B-33A b)
(4). Accordingly, the contractor has completed the 501(c) (3) Nonprofit Organization’s Employee’s
Wage and Health Insurance Form which is attached. See Section11B-33A(c) (2).

[ ] D. Nonprofit’s Comparison Price(s) (if desired)
This Contractor is a Nonprofit organization that is opting to pay its covered employees the hourly rate
specified in the wage requirements. Accordingly, Contractor is duplicating the blank quotation sheet on
which it is submitting its price(s) in the IFB, and is submitting on this duplicate form its price(s) to the
County had it not opted to pay its employees the hourly rate specified in the wage requirements. For bid
evaluation purposes, this price(s) will be compared to price(s) of another Nonprofit organization(s) that
is paying its employees an amount consistent with its exemption from paying the hourly rate under the
wage requirements. This revised information on the duplicate quotation sheet must be clearly marked as
your Nonprofit organization comparison price(s). In order to compare your price(s), the revised
information on the duplicate quotation sheet must be submitted with your bid, must show how the
difference between your price(s) and your Nonprofit organization comparison price(s) was calculated,
and will not be accepted after the bid opening date. See Section 11B-33A(c) (2).

[ ] E. Wage Requirements Reduction (if applicable)
This Contractor is a “covered employer”, and it desires to reduce its hourly rate paid under the wage
requirements by an amount equal to, or less than, the per employee hourly cost of the employer’s share
of the health insurance premium. Contractor certifies that the per employee hourly cost of the
employer’s share of the premium for that insurance is: $ . See Section 11B-33A(d).

Contractor Certification

CONTRACTOR SIGNATURE: Contractor submits this certification form in accordance with Section 11B-
33A of the Montgomery County Code. Contractor certifies that it, and any and all of its subcontractors that
perform services under the resultant contract with the County, adheres to Section 11B-33A of the
Montgomery County Code.

Authorized T'tli Of.

Signature Authorize
d Person

Typed or

printed name Date
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501(c) (3) Nonprofit Organization’s Employee’s

Wage and Health Insurance Form

Business
Name

Address

City

State

Zip Code

Phone
Number

Fax Number

E-Mail
Address

Please provide below the employee labor category of all employee(s) who will perform direct measurable
work under this contract, the hourly wage the organization pays for that employee labor category, and any

health insurance the organization intends to provide for that employee labor category:

Employee Labor Category

Wage per
Hour

Name of Health Insurance Provider(s) and Plan Name*
(e.g. ABC Insurer, Inc. , HMO Medical and Dental)

NOTE: IF NO HEALTH INSURANCE PLAN IS PROVIDED PLEASE STATE “NONE”.

PMMD-177 04/10

G4




RFP #1013500

ATTACHMENT H

Prevailing Wage Requirements for Construction Contract Addendum to the General Conditions of Contract between County
and Contractor

The Contractor and all Subcontractors must comply with the Prevailing Wage Law contained in Chapters 11B-33C and 20-75 of the
Montgomery County Code. Prevailing wage means the wage rate paid by employers that is determined by a governmental authority,
based upon a particular geographic area, for a given class of labor and type of project. The purpose of a prevailing wage is to ensure
that construction workers who work on public works contracts are paid the going rate for their services. The prevailing wage rates are
established by the State of Maryland and apply to all of the Contractor’s employees and any Subcontractors. The Contractor and any
Subcontractors must comply with all of the requirements of the Prevailing Wage Law including, but not limited to, the following:

1. Pay employees the prescribed rate as annually established by the State of Maryland Commissioner of Labor and Industry; the
prevailing wage rates in effect on the date a solicitation is issued will apply throughout the term of a contract resulting from that
solicitation.

2. Pay employees overtime for work more than 10 hours in any single day, work more than 40 hours in a work week, or work
on Sunday or legal holiday;

3. Classify employees in their proper work classification in conformance with the schedule established by the State of Maryland
Commissioner of Labor and Industry;

4. Electronically submit payroll records through www.LCPTracker.net, within 14 days after the end of each payroll period, to
verify that Prevailing Wage rates have been paid to employees. The payroll records must include the following:

A The name, address and telephone number of the Contractor or Subcontractor;
B. The name and location of the job;
C. Each employee’s:
a. Name;
b. Current address unless previously reported:;
c. Specific work classification;
d. Daily straight time and overtime hours;
e. Total straight time and overtime hours for the payroll period,;
f. Rate of pay;
g. Fringe benefits by type and amount;
h.  Gross wages.

5. If a Contractor or any Subcontractors are late in submitting copies of any payroll records required to be submitted under the
Prevailing Wage Law, the County may deem Contractor’s invoice(s) submitted to the County for payment unacceptable until the
Contractor and Subcontractors provide the required records; and, the County may postpone processing payments otherwise due under
the Contract or under an agreement to finance the Contract;

6. The Contractor and all Subcontractors must retain all payroll records for a period not less than five (5) years after the Work is
completed;

7. The County may inspect the payroll records at any reasonable time and as often as it deems necessary;

8. The County may perform random or regular audits and investigate any complaint of a violation of the Prevailing Wage Law;
9. In the event the County determines that a provision of the Prevailing Wage Law has been violated, the County may withhold

payment to the Contractor in an amount sufficient to pay each employee of the Contractor or any Subcontractors the full amount of
wages due under the Prevailing Wage Law, and an amount sufficient to satisfy a liability of a Contractor or any subcontractors for
liquidated damages as provided under the Prevailing Wage Law, pending a final decision on the violation by the County;

10. Contractor may appeal a written decision of the Director, Department of General Services, that the Contractor violated a
provision of the Prevailing Wage Law to the Chief Administrative Officer (“CAO”), within ten (10) days after receiving a copy of the
decision. The CAO must designate a hearing officer to conduct a hearing upon receipt of a timely appeal. If the Contractor does not
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appeal a written decision within ten (10) days after receipt, the decision of the Director, Department of General Services, becomes
final and binding;

11. Contractor and all Subcontractors must not discharge, or otherwise retaliate against, an employee for asserting any right
under the Prevailing Wage Law or for filing a complaint of a violation;

12. An aggrieved employee is a third-party beneficiary of this Contract and the employee may by civil action recover the
difference between the prevailing wage for the type of work performed and the amount actually received, with interest and a
reasonable attorney’s fee; and

13. Each Contract subject to the Prevailing Wage Law may specify the payment of liquidated damages to the County by the
Contractor and any Subcontractors for any noncompliance with the Prevailing Wage Law. Liquidated damages are: $10 for each

calendar day that the payroll records are late; $20 per day for each day that an employee is misclassified; and $50 per violation of the

requirement to post the prevailing wage rates at the work site.

14, Where the initial Contract Sum is below the $500,000.00 threshold, but it is subsequently increased and exceeds
the $500,000.00 threshold due to an approved Contract Modification, the amount of any such Contract Modification that

causes the Contract Sum to exceed the $500,000.00 threshold is subject to the Prevailing Wage Law.

15. The Contractor and all Subcontractors must post a clearly legible statement of each prevailing wage rate in a
prominent and easily accessible place at the Work Site during the entire time Work is being performed, in English and any

other language that is primarily spoken by the employees, at the Work Site.
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Prem P. Agarwal
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Sanitary Commission Hor, Adtenna Here

Joyce Starks

14501 Sweitzer Lane » Laurel, Maryland 20707-5901

R GENERAL MANAGER
Jerry N. Johnson

DISCHARGE AUTHORIZATION PERMIT

Industry Name: Oaks Sanitary Landfill

Site Address: 6001 Olney Laytonsville Road
Laytonsville, MD 20882

Correspondence Address: 16101 Frederick Road
Derwood, MD 20855

Permit Number: 07741

In accordance with the provisions of the Washington Suburban Sanitary Commission’s
(WSSC’s) Plumbing and Fuel Gas Code, Chapter 8, “Industrial and Special Waste Regulations,” and
applicable provisions of Federal and State law, Oaks Sanitary Landfill, an Industrial User engaged in the
operation of a municipal landfill, and classified generally by NAIC Code(s) 562212, hereinafter referred
to as “Industrial User,” is hereby granted permission to discharge industrial wastewater into the WSSC’s
sewer system in accordance with the General and Special Conditions contained herein. This wastewater
will be treated at the Blue Plains Advanced Wastewater Treatment Plant.

In the event that this Discharge Authorization Permit is revoked or otherwise made invalid, all
industrial discharges into the WSSC's sewer system shall immediately cease.

This Discharge Authorization Permit is issued to the Industrial User, at the specified site address,
by the Washington Suburban Sanitary Commission for the time period set forth as follows:

Effective Date: 06/17/08 Expiration Date: 05/29/12
Deadline To Apply For Renewal: 02/29/12

Effective date of modifications; 01/04/11

; ?)
Issued by Al Hlwva by Date: /]!
" M A
Zohreh Movahed, Group Leader
Regulatory Services Group;

- — ———Attachment J, Document 3, Page 2
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L

GENERAL CONDITIONS

A. General Discharge Requirement

The Industrial User shall meet all requirements of Chapter 8 of the Washington Suburban
Sanitary Commission's (WSSC's) Plumbing and Fuel Gas Code.

B. Permit Requirements

L

Duty to Mitigate

The Industrial User shall take all reasonable steps to minimize or correct any adverse
impact resulting from noncompliance with this permit, including such accelerated or
additional monitoring as necessary to determine the nature and impact of the
noncompliant discharge.

Duty to Comply

The Industrial User shall comply with all conditions of this permit. Failure to comply
with pretreatment standards and requirements, including Best Management Practices, and
any applicable compliance schedule, may result in civil or criminal liability under
applicable State or Federal law and may be grounds to impose the following penalties, as
outlined in the WSSC’s Enforcement Response Plan:

a) Publication of Industrial User’s name and nature of violation in a newspaper(s) of
general circulation that provides meaningful public notice within the jurisdiction(s)
served by the Commission;

b) Suspension or revocation of Industrial User’s Discharge Authorization Permit;

¢) Termination of water and sewer service;

d) Civil Citation with a maximum fine of $1 ,000/day;

¢) Incurrence of all WSSC costs associated with investigations, monitoring, analyses, or
enforcement actions resulting from violation(s) of Federal, State, or local
pretreatment standards or requirements;

f) Increase in self-monitoring frequency; or

g) Administrative Order with associated monetary penalty.

Duty to Reapply

[f the Industrial User wishes to continue an activity regulated by this permit beyond the
expiration date, the Industrial User must apply for and obtain a new permit. The permit
application must be submitted at least 90 days before the expiration date of this permit.

Attachment J, Document 3, Page 3
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In the event that a timely and sufficient application has been submitted and the WSSC is
unable, through no fault of the Industrial User, to issue a new permit before the expiration
date of this permit, the terms and conditions of this permit are automatically continued
and remain fully effective and enforceable.

Duty to Provide Information

The Industrial User shall furnish to the WSSC, in a timeframe set by the Commission,
any information which the WSSC may request to determine whether cause exists for
modifying or terminating this permit, or to determine compliance with this permit. The
Industrial User shall also furnish to the WSSC, upon request, copies of records required
by this permit to be kept.

Requests for Reconsideration

Requests for reconsideration of any condition or other requirement contained ina
Discharge Authorization Permit must be filed within 15 days from the issuance of the
Discharge Authorization Permit, provided such request does not create a violation of any
existing applicable requirements, standards, laws, or rules and regulations. The filing of a
request by the Industrial User for a Permit modification or a notification of planned
changes or anticipated noncompliance does not stay any Permit condition.

a) Requests for reconsideration shall be made in writing, shall be addressed to and filed
with the Regulatory Services Group Leader, and shall state in detail the reasons
supporting a reconsideration of a Discharge Authorization Permit limitation
condition or other requirement.

b) Failure to file a request for reconsideration within the time specified in this Section
shall be deemed a waiver of the right to challenge or appeal a Discharge
Authorization Permit limitation, condition, or other requirement.

¢) The decision of the Regulatory Services Group Leader on a request for
reconsideration shall be final and binding upon the parties.

d) If the Regulatory Services Group Leader fails to reach a decision on a request for
reconsideration within 30 days from the date the request for reconsideration is filed,
the failure shall be deemed a final denial of the request.

Confidentiality

Records concerning Industrial Users and the nature of their discharges shall be public
information unless the User declares at the time a document is submitted, and is able to
demonstrate to the satisfaction of the Commission, that the release of the information
would divulge information, processes, or methods of operation entitled to protection as
trade secrets pursuant to the requirements of the Maryland Public [nformation Act.
Effluent data is public record and shall not be withheld.

Attachment J, Document 3, Page 4
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Upset Provision (For Categorical Industries Only)

An upset shall constitute an incident in which there is unintentional and temporary
noncompliance with categorical pretreatment standards because of factors beyond the
reasonable control of the Industrial User. An upset does not include noncompliance to
the extent caused by operational error, improperly designed treatment facilities, lack of
preventative maintenance, or careless or improper operation.

An upset can be used as an affirmative defense to an action brought for noncompliance
with categorical pretreatment standards only if the Industrial User demonstrates, through
properly signed contemporaneous logs, or other relevant evidence, that:

a) An upset occurred and the Industrial User can identify the specific cause(s) of the
upset.

b) The permitted facility was, at the time, being operated in a prudent and workmanlike
manner and in compliance with applicable operation and maintenance procedures.

¢) The Industrial User has submitted the following information to the Commission
within 24 hours of becoming aware of the upset (if this information is provided
orally, a written submission must follow within 5 days): a description of the indirect
discharge and cause of noncompliance; the period of noncompliance, including exact
dates and times, or if not corrected, the anticipated time the noncompliance is
expected to continue; steps being taken or planned to reduce, eliminate, and prevent
recurrence of the noncompliance.

d) The Industrial User complied with any remedial measures required to minimize
adverse impact on the wastewater treatment plant and collection system.

Maintenance and Operation of Pretreatment Facilities

The Industrial User shall at all times properly operate and maintain all treatment systems,
facilities, and controls (and related appurtenances) which are installed or used by the
Industrial User to achieve compliance with the conditions of this permit. Proper
operation and maintenance includes, but is not limited to: effective performance;
adequate funding; adequate operator staffing and training; and adequate laboratory and
process controls, including appropriate quality assurance procedures.

As a requirement under state regulations, COMAR 26.06.01, all Significant Industrial
User (SIU) pretreatment operators must obtain an Industrial Wastewater Works
Certification. For applications, contact the Board of Waterworks and Waste Systems
Operators at 410-537-3167.

Any changes or modifications made to the pretreatment system subsequent to issuance of
this permit must be reported to the WSSC in writing, and authorized by the WSSC prior
to the proposed change. Each report shall be accompanied by a set of plans outlining the
system modification(s).

Attachment J, Document 3, Page 5
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10.

Duty to Halt or Reduce Activity

Upon reduction of efficiency of operation, or loss or failure of all or part of the
pretreatment system, the permittee shall, to the extent necessary to maintain compliance
with its permit, control its production discharges until operation of the treatment facility
is restored or an alternative method of treatment is provided (i.e., the primary source of
power to the pretreatment system fails or is reduced).

Bypass of Treatment Facilities

A bypass shall be defined as the intentional diversion of wastestreams from any portion of
an Industrial User’s treatment facility.

Bypass is prohibited unless it is unavoidable to prevent loss of life, personal injury, or
severe property damage, or no feasible alternative exists, such as the use of auxiliary
treatment facilities. \

The Industrial User may allow any bypass to occur which does not cause pretreatment
standards or requirements to be violated, but only if it also is for essential maintenance to
assure efficient operations. If bypass is needed for maintenance, the Industrial User must
notify the WSSC within 24 hours of performing the necessary maintenance. The
Industrial User must submit data documenting that standards were being met and submit
a written report within 30 days of the event.

[f an Industrial User knows in advance of the need for a bypass, it shall submit prior
notice to the Commission, if possible at least 10 days before the date of the bypass.

An Industrial User shall submit oral notice of an unanticipated bypass that exceeds
applicable pretreatment standards to the Commission within 24 hours from the time the
Industrial User becomes aware of the bypass. A written submission shall also be
provided within 5 days of the time the Industrial User becomes aware of the cause; the
duration of the bypass, including exact dates and times, and if the bypass has not been
corrected, the anticipated time it is expected to continue; and steps taken or planned to
reduce, eliminate, and prevent recurrence of the bypass.

. Permit Conditions

This permit may be modified, suspended, or terminated for good cause including, but not
limited to, the following:

a) Material or substantial alterations or additions to the Industrial User’s operation,
which were not covered in the effective permit;

b) A change in any condition that requires either a temporary or permanent reduction or
elimination of the authorized discharge;

Attachment J, Document 3, Page 6
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12.

13.

¢) Information indicating that the permitted discharge poses a threat to the collection
treatment system, WSSC personnel, or the receiving waters;

d) Violation of any terms or conditions of this permit;
e) To incorporate a slug control plan;

f) Obtaining this permit by misrepresentation or failure to disclose fully all relevant
facts;

g) Upon request of the Industrial User, provided such request does not create a violation
of any existing applicable requirements, standards, laws, or rules and regulations. The
filing of a request by the Industrial User for a permit modification, suspension, or
termination, or a notification of planned changes or anticipated noncompliance, does not
stay any permit condition; or

h) To authorize a waiver to an Industrial User subject to categorical Pretreatment
Standards to forego sampling of a pollutant regulated by a categorical Pretreatment
Standard if the Industrial User has demonstrated through sampling and other technical
factors that the pollutant is neither present nor expected to be present in the discharge, or
is present only at background levels from intake water and without any increase in the
pollutant due to activities of the Industrial User.

Reopener Clause

This permit may be reopened and modified with any applicable more stringent
requirements as contained in the National Categorical Pretreatment Standard promulgated
per 40 CFR 403 or any applicable more stringent requirement resulting from the re-
evaluation of Local Limits as necessary to ensure POTW compliance with sludge
management requirements promulgated by the Environmental Protection Agency or the
State of Maryland.

Significant Noncompliance

If at any time during the previous 12 months an Industrial User is in Significant
Noncompliance of applicable pretreatment requirements, the [ndustrial User’s name and
nature of the violation will be published in a newspaper(s) of general circulation that
provides meaningtul public notice within the jurisdiction(s) served by the Commission.
The User will be required to monitor 5 additional days until consistent compliance is
demonstrated, and may also be subject to additional enforcement action as specified in
Section [.B.2.

An Industrial User is in Significant Noncompliance if its violation meets one or more of
the following criteria:

a) chronic violations of wastewater discharge limits, defined as those in which 66% or
more of all of the measurements taken for the same pollutant parameter during a 6-
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b)

d)

g)

h)

month period exceed (by any magnitude) a numeric Pretreatment Standard or
Requirement, including instantaneous limits, as defined by 40 CFR 403.3(1);

Technical Review Criteria (TRC) violations, defined as those in which 33% or more
of all measurements taken during a 6-month period equal or exceed the product of
the numeric Pretreatment Standard or Requirement including instantaneous limits, as
defined by 40 CFR 403.3(1) multiplied by the applicable TRC (TRC = 1.4 for BOD,
TSS, fats, oils, and grease, and 1.2 for all other pollutants except pH);

any violation of a Pretreatment Standard or Requirement as defined by 40 CFR
403.3(1) (daily maximum, long-term average, instantaneous limit, or narrative
standard) that the WSSC determines has caused, alone or in combination with other
discharges, interference or pass-through with the POTW (including endangering the
health of POTW personnel or the general public);

any discharge of a pollutant that has caused imminent endangerment to human
health, welfare, or to the environment or has resulted in the WSSC’s exercise of its
emergency authority;

failure to meet, within 90 days after the schedule date, a compliance schedule
milestone contained in a local control mechanism or enforcement order for starting
construction, completing construction, or attaining final compliance;

failure to provide, within 30 days after the due date, required reports such as baseline
monitoring reports, 90-day compliance reports, periodic self-monitoring reports,
certification statements, plans, representative data and reports on compliance with
compliance schedules or other information requested by the WSSC; or failure to
notify the WSSC of modifications to processes, wastewater constituents, and
pretreatment systems;

failure to accurately report noncompliance (see Section IL.B. on Self-Monitoring
Reports); or

any other violation or group of violations, which may include a violation of Best
Management Practices, which the WSSC determines will adversely affect the
operation or implementation of the local pretreatment program.

[n the event the Industrial User is in Significant Noncompliance during a 6-month period,
the WSSC will notify the User. Once notified, the User will be required to conduct
additional monitoring during the next reporting period for the parameter(s) for which they
were in Significant Noncompliance. Industrial Users in Significant Noncompliance for a
daily maximum discharge limitation shall monitor 5 additional days during the next
reporting period. Industrial Users in Significant Noncompliance for a monthly average
discharge limitation shall monitor 1 additional day per month for 5 months. Industrial
Users in Significant Noncompliance for a 4-day average discharge limitation must
accumulate 5 4-day averages (20 days) during the next reporting period. The Industrial
User may use its Periodic Compliance Report data in accumulating the 5 4-day averages.
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14.

15.

Additional monitoring shall continue until the Industrial User demonstrates consistent
compliance with the specified limitation.

Permit monitoring requirements are a minimum. An Industrial User may conduct
additional monitoring at any time. All additional monitoring shall be submitted in
accordance with the requirements outlined in Section 1.B.30, Additional Monitoring by
the Industrial User. Enforcement action may be escalated for violations that constitute
Significant Noncompliance.

Right of Entry

The Industrial User hereby grants the WSSC the right of entry to its premises for the
purpose of inspecting any wastewater generating processes, chemical or wastewater

storage facilities and pretreatment facilities, and for collecting samples and viewing

records. Failure of an Industrial User to allow the WSSC access to its premises may
result in immediate termination of service.

Slug Control Plans

All Significant Industrial Users will be evaluated, within 1 year of being designated a
Significant Industrial User, to determine if a slug control plan is needed. If it is
determined that a slug control plan is needed, the plan shall contain, at a minimum, the
following elements:

a) Description of discharge practices, including non-routine batch discharges;

b) Description of stored chemical;

¢) Procedures for immediately notifying the WSSC of slug discharges, including any
discharge that would violate a prohibition under 40 CFR 403.5 (b) or section 804

of the WSSC Plumbing and Fuel Code with procedures for follow-up written
notification within five days;

d) If necessary, procedures to prevent adverse impact from accidental spills,
including the following:

1. Inspection and maintenance of storage areas;
2. Handling and transfer of materials;

3. Loading and unloading operations;

4. Control of plant site run-off;

5. Worker training;

6. Building of containment structures or equipment;
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7. Measures for containing toxic organic pollutants (including solvents); and/or
8. Measures and equipment for emergency response.

9. The Industrial User shall permanently post a notice in a prominent place
advising all employees to notify the WSSC in the event of a dangerous
discharge for which a notification is required.

10. Employers shall advise all appropriate employees who may cause or be
adversely affected by such a discharge of the emergency notification
procedure.

I'1. Industrial Users are required to notify the WSSC immediately of any
changes at their facility affecting the potential for a slug discharge,
thereby allowing the WSSC to reevaluate the need for a slug control
plan or other actions to prevent such discharges.

If determined that requirements to control slug discharges are necessary, they will be
referenced in the Significant Industrial Users’ permit.

16. Accidental Discharges

The Industrial User shall notify the WSSC immediately in the event of any accident,
negligence, or other occurrence which may result in a violation of this permit or could
cause a problem to the treatment plant, including any slug discharge. A slug discharge
being defined as any discharge of a non-routine, episodic nature, including but not limited
to an accidental spill or a non-customary batch discharge, which has a reasonable
potential to cause Interference or Pass Through, or in any other way violate the POTW’s
regulations, local limits or permit conditions. Including, but not limited to, flammables,
explosives, acids, and oxygen demanding pollutants released in a discharge at a flow rate
and/or pollutant concentration which will cause interference with the treatment plant.
Notification shall be made immediately by phoning;

Washington Suburban Sanitary Commission
Regulatory Services Group

301-206-8553 8:15 a.m. to 5:00 p.m., Monday — Friday
Or call
Washington Suburban Sanitary Commission
Maintenance Trouble Desk

301-206-4002 All Other Times

And

Attachment J, Document 3, Page 10
9 09/2009



District of Columbia Water and Sewer Authority
202-787-4177 Pretreatment Section-Pretreatment Supervisor
202-787-4178 8:00 a.m. to 4:30 p.m., Monday - Friday

District of Columbia Water and Sewer Authority
Water and Sewer Emergency Call Center
202-612-3400 All Other Times

The following information will be requested:

a)

b)

c)'

d)
€)

f)

Industry name, address, and precise location of spill;
Date, time, and duration of spill;

Type of waste, concentration, and volume;
Corrective action taken, or to be taken;

Contact person and telephone number; and

Any additional information, as appropriate.

Within five days, the Industrial User shall file a written report stating the above
information as well as:

a)
b)

c)

A description of the accidental discharge and its cause;
The duration of the discharge, including exact date(s) and time(s); and

A description of all steps taken, or to be taken, to reduce, eliminate, and prevent a
recurrence of future accidental discharges, other conditions, or noncompliance.

Mail or deliver this report to:

Washington Suburban Sanitary Commission
Regulatory Services Group

Industrial Discharge Control Unit

14501 Sweitzer Lane, 11" Floor

Laurel, MD 20707-5902

and
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District of Columbia Water and Sewer Authority
Pretreatment Section

5000 Overlook Avenue, SW

Washington, DC 20032

17. Notification of Changed Discharge

Any changes which result in the addition of new production shifts, chemicals, processes,
pollutants, or result in a 30% or more increase or decrease in the Industrial User’s
wastewater flow must be reported to the WSSC in writing, 30 days prior to the proposed
change. This notification shall also apply to the shutdown of any processes or facilities
covered by this permit.

18. Notification of the Discharge of Hazardous Waste

The Industrial User shall notify the WSSC, the Environmental Protection Agency,
Regional Waste Management Division Director, and State hazardous waste authorities, in
writing, of any discharge into the POTW of a hazardous substance which, if otherwise
disposed of, would be a hazardous waste under 40 CFR Part 261.Exempt from this
notification are pollutants already reported on self-monitoring reports and discharges of
less than 15 kilograms of non-acute hazardous waste within a calendar month.

19. Records Retention

a) The Industrial User shall retain and preserve any records, books, documents,
memoranda, reports, correspondence, and summaries of these materials relating to
testing, internal or external monitoring, investigations, and chemical analyses made
by or on behalf of the Industrial User in connection with its discharge (including
documentation associated with Best Management Practices) for a minimum of 3
years from the date of drafting or preparation.

b) All records that pertain to matters that are the subjects of special orders or any other
enforcement or litigation activities brought by the Commission shall be retained and
preserved until all enforcement activities have concluded and all periods of limitation
with respect to any and all appeals have expired. Such materials as mentioned above
shall be made available to Commission personnel upon request.

20. Sampling Locations

The WSSC reserves the right to monitor process discharges, or to require the Industrial
User to install a manhole or other suitable structure for the purpose of monitoring process
and/or facility discharges, if no suitable monitoring points exist.

21. Disposal of Pretreatment Sludges and Spent Chemicals

The disposal of sludge and spent chemicals generated shall be accomplished in
accordance with Section 405 of the Clean Water Act and Subtitles C and D of the
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Resource Conservation and Recovery Act. Pretreatment sludges may not be disposed of
to the sanitary sewer.

. 22. Dilution

Increasing the usage of potable or process water by the Industrial User in any manner to
achieve compliance with limitations is prohibited.

23. Falsifying Information

Any person who knowingly makes any false statements, representation, or certification in
any application, records, plan, or other document filed or required to be maintained
pursuant to these regulations, or who falsifies, tampers with, or knowingly renders
inaccurate any monitoring device or method required under these regulations, shall be
prosecuted by the WSSC according to the provisions of Sections 108 and 810 of the

WSSC’s Plumbing and Fuiel Gas Code.

In addition to prosecution by the WSSC, the person may also be liable for criminal and/or
civil penalties under applicable State and Federal law.

24. Permit Transferability

Discharge Authorization Permits are issued to the Industrial User for specified operations
at the time of issuance and shall not be reassigned, transferred, or sold to a new owner,

' new user, different premises, or a new or changed operation without the prior written
approval of the Commission.

Discharge Authorization Permits may be transferred to a new owner or operator only if
the permittee gives at least 30 days advance notice to the Commission and the
Commission approves the Discharge Authorization Permit transfer. The notice to the
Commission must include a written certification by the new owner or operator which:

a) States that the new owner and/or operator has no immediate intent to change the
facility’s operations and processes;

b) Identifies the specific date on which the transfer is to occur; and

¢) Acknowledges full responsibility for complying with the existing Discharge
Authorization Permit.

Failure to provide advance notice of a transfer renders the Discharge Authorization
Permit void as of the date of facility transfer.

25. Severability
The provisions of this Discharge Authorization Permit are severable. If any provision of

”@ this Discharge Authorization Permit or the application thereof is held invalid, the
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application of such provision to other circumstances, as well as the remainder of the
Discharge Authorization Permit, shall not be affected thereby.

. 26. Property Rights

The issuance of this permit does not convey any property rights in either real or personal
property, or any exclusive privileges, nor does it authorize any invasion of personal
rights, nor any infringement of Federal, State, or local laws.

27. Extension of Compliance Dates

Any requests for an extension of a compliance date must be submitted in writing, at least
seven days prior to the compliance date, and shall include the reason for the extension
and actions taken, or to be taken, to return to the original schedule.

The WSSC will review the request and make a determination of approval. Federal
pretreatment standard compliance dates cannot be extended.

28. Industrial User Reports

Each Industrial User is responsible for performing the sampling associated with this
permit. Industrial Users shall submit self-monitoring reports in the format specified by
the WSSC.

0 The WSSC reserves the right to require the submission of plans, reports, questionnaires,
notices, or analytical data to evaluate waste discharge characteristics and ensure
compliance with this permit.

All reports must be based upon data obtained through appropriate sampling and analysis
performed during the period covered by the report, which data are representative of
conditions occurring during the reporting period.

29. Analytical Protocol

All analyses performed on samples collected from the regulated monitoring point(s)
defined in Section II shall be conducted in accordance with approved EPA methods
specified in 40 CFR Part 136, “Guidelines Establishing Test Procedures for the Analysis
of Pollutants Under the Clean Water Act.”

30. Additional Monitoring by the Industrial User

In the event an Industrial User voluntarily samples at the regulated monitoring point(s)
more frequently than required by this permit, the results of such monitoring shall be
submitted to the WSSC by the due date of the next Periodic Compliance Report
submission. The results of additional monitoring conducted in response to a violation
shall be submitted within 30 days. A certification statement attesting to the accuracy and
‘9 completeness of the data submitted shall accompany all Industrial User self-monitoring.
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31. Grab and Composite Samples

Grab samples must be used for pH, cyanide, total phenols, oil and grease, sulfide, and
volatile organic compounds. Using protocols (including appropriate preservation)
specified in 40 CFR Part 136 and appropriate EPA guidance, multiple grab samples
collected during a 24- hour period may be composited prior to the analysis as follows: for
cyanide, total phenols, and sulfides the samples may be composited in the laboratory or in
the field: for volatile organics and oil & grease the samples may be composited in the
laboratory. For all other pollutants, composite samples collected during production must
be obtained through flow-proportional composite sampling techniques, unless time-
proportional composite sampling or grab sampling is authorized by WSSC. Where time-
proportional composite sampling or grab sampling is authorized by WSSC, the samples
must be representative of the discharge.

Samples for these pollutants (except pH) shall consist of one grab for the day’s
production with the exception of grab samples collected for Baseline Monitoring Reports
and Ninety-day Reports on Compliance. If self-monitoring is required for any of these
pollutants, collect the required sample volume in its appropriate container as specified in
40 CFR Part 136.

32. Total Toxic Organic (TTQO) Exemption

In order to obtain exemption from TTO monitoring, a TTO Self-Monitoring Exemption
Application must be completed. Effluent results conducted by the Industrial User and/or
the WSSC must be less than 1.07 mg/l and a Toxic Organic Management Plan (TOMP)
must be submitted. Once the TOMP is reviewed and approved, the Industrial User may
maintain exemption by submitting a certification statement with each compliance report.

33. Signatory Requirements

All reports shall be signed as follows:

a) By aresponsible corporate officer if the Industrial User submitting the reports is a
corporation. For the purpose of this paragraph, a responsible corporate officer
means:

(1) a president, secretary, treasurer, or vice-president of the corporation in charge of
a principal business function, or any other person who performs similar policy-
or decision-making functions for the corporation; or

(2) the manager of one or more manufacturing, production, or operating facilities,
provided the manager is authorized to make management decisions which
govern the operation of the regulated facility including having the explicit or
implicit duty of making major capital investment recommendations, and initiate
and direct other comprehensive measures to assure long-term environmental
compliance with environmental laws and regulations; can ensure that the
necessary systems are established or actions taken to gather complete and
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b)

d)

accurate information for control mechanism requirements; and where authority
to sign documents has been assigned or delegated to the manager in accordance
with corporate procedures.

By a general partner or proprietor if the Industrial User submitting the reports isa
partnership or sole proprietorship, respectively.

The principal executive officer or director having responsibility for the overall
operation of the discharging facility if the Industrial User submitting the reports is a
Federal, State, or local governmental entity, or their agent.

By a duly authorized representative of the individual designated in paragraph a., b.,
or c. of this Section if:

(1) the authorization is made in writing by the individual described in paragraph a.,
b.,orc.;

(2) the authorization specifies either an individual or a position having
responsibility for the overall operation of the facility from which the industrial
discharge originates, such as the position of plant manager, operator of a well or
a well field superintendent, or a position of equivalent responsibility, or having
overall responsibility for environmental matters for the company; and

(3) the written authorization is submitted to the WSSC.

If an authorization under paragraph d. of this Section is no longer accurate because a
different individual or position has responsibility for the overall operation of the
facility, or overall responsibility for the environmental matters for the company, a
new authorization satisfying the requirements of paragraph d. of this Section must be
submitted to the WSSC prior to, or together with, any reports to be signed by an
authorized representative.

34. Prohibited Discharges [Chapter 8, Section 804, WSSC’s Plumbing and Fuel Gas

Code]

No Industrial User shall discharge, or cause to be discharged, directly or indirectly, into
the Commission’s sanitary sewer:

a)

b)

Temperature. Any liquids or vapors having a temperature greater than 140°
Fahrenheit (60° C). In no case shall discharged waste raise the temperature at the
treatment works influent above 104° Fahrenheit (40° C);

Fire or Explosion Hazard. Any liquids, solids, or gases that by reason of their
nature or quantity are, or may be, either alone or by interaction with other substances,
sufficient to cause fire or explosion hazard in the POTW or its processes including,
but not limited to, wastestreams with a closed cup flashpoint of less than 140°
Fahrenheit or 60 Centigrade using the test methods specified in 40 CFR 261.21. At
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d)

g)

h)

)

no time shall an Industrial User discharge any substance which results in a reading of
greater than 5% of the Lower Explosive Limit (LEL) for that substance, whether at
the point of discharge or at any point in the system. Prohibited materials include but
shall not be limited to; gasoline, kerosene, naptha, ethers, alcohols, ketones,
aldehydes, peroxides, chlorates, perchlorates, bromates, carbides, hydrides and
sulfides, and any other substances determined to be a fire and/or explosion hazard.

Public Nuisance or Hazard. Any malodorous or toxic gases, vapors, fumes, or other
substances that, either singly or by interaction with other wastes, are capable of
creating a public nuisance, a hazard to human health or the environment, or the
prevention of entry by Commission personnel into sewers for maintenance and
repair;

Interference and Pass-Through. Any liquids, solids, or gases not amenable to
treatment or reduction by the sewage treatment processes employed, or amenable to
treatment only to such a degree that the wastewater treatment plant violates its
NPDES permit; or any substance which may interfere with or pass-through the
POTW into the receiving waters untreated or without adequate treatment.

Excess Coloration. Any liquids, solids, or gases that, singly or by interaction with
other material, cause excessive coloration which may pass-through the POTW to the
receiving water or any substance with excessive color such that the color is not
removed in the wastewater treatment plant, including but limited to, dye wastes.

Obstruction to Flow. Any lint, ashes, cinders, sand, mud, straw, shavings, metals,
glass, bones, wood, plastics, stone dusts, rags, paunch manure, butcher’s offal, or any
solids, liquids, or other substances capable of causing obstruction to the flow in
sewers or other interference with the proper operation of the wastewater system;

Concentrated Releases. Any slug load, release rate of pollutants, concentration of
pollutants, including oxygen demanding pollutants either singly or by interaction
with other pollutants or wastestreams, which may cause interference with any
wastewater treatment process, constitute a hazard to humans or animals, contaminate
sludge, may pass-through the POTW to receiving waters, or could result in a
violation of the POTW’s NPDES permit;

Excess Daily Flow. An average daily flow greater than two percent of the average
daily sewage flow at the wastewater treatment plant receiving the industrial waste
unless otherwise permitted in writing;

Discharge Limitations. Any water or wastewater containing substances in excess of
the limitations contained in Table 804.1.9. These limits shall be subject to revision
and may be modified to represent concentration or mass-based standards:

Radioactive Wastes. Any radioactive wastes or isotopes of such half-life or
concentration as to exceed limits established by applicable local, State, or Federal
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regulations. Reports of discharges to the Commission’s system shall reflect actual
discharge concentrations rather than any time or dilution adjustments;

k) Pathogenic Wastes. Any substance containing viable pathogenic or parasitic
organisms that could pose a health hazard or interfere with the proper operation of
the wastewater collection or treatment systems;

1)  Storm or Ground Water. Any storm water, surface water, ground water, roof
runoff, subsurface drainage.

m) Viscous Substances. Any substances that may solidify or become highly viscous at
temperatures between 40° Fahrenheit (4° C) and 140° Fahrenheit (60° C), or that may
cause obstruction and/or interference with the conveyance system or the POTW
processes;

n) Dilution Prohibition. Any water added for the purpose of diluting wastes that would
otherwise exceed applicable concentration limitations for any wastewater
constituent;

0) Hauled Pollutants. Any trucked or hauled pollutants, except at discharge points
designated by the Commission in accordance with the provisions cited in Section

814 of the Plumbing and Fuel Gas Code;

p) Oils. Any wastes containing petroleum oil, non-biodegradable cutting oil, or products
of mineral oil origin in amounts that will cause interference or pass-through;

q) Glycol. Any glycol compound or derivative added to or contained in internal
combustion engine cooling systems or liquid conveyance systems for the purposes of
altering liquid freezing and/or boiling points;

r) Pretreatment Residues. Sludges, screenings or other residues from pretreatment or
industrial processes;

s) Corrosive Substances. Substances causing corrosive damage, harm or endangerment
to the collection system, pumps, personnel;

t) Mercury. Except as otherwise provided in this section, any substance containing
mercury in amounts greater than 1 ug/l. Dental practices may follow Commission
approved Best Management Practices (BMPs) for dental waste dischargers, in lieu of
the numerical discharge limitation for substances containing mercury.

u) Perchloroethylene. Any discharge of perchloroethylene or perchloroethylene-
containing products from a water separator (used for the purpose of recovering
perchloroethylene or petroleum solvents) or from any dry cleaning process.
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£ WSSC 3425/

Reporting Requirements

A Periodic Compliance Report shall be submitted on a quarterly basis by the following dates:

Report due April 7 for:  FIRST REPORTING PERIOD
January through March

Report due July 7 for: SECOND REPORTING PERIOD
April through June

Report due October 7 for: THIRD REPORTING PERIOD
July through September

Report due January 7 for: FOURTH REPORTING PERIOD
October through December

It is the responsibility of the Industrial User to schedule sampling in advance of the reporting
dates to allow for sample analysis and submittal of the Periodic Compliance Report by the
January 7, April 7, July 7, and October 7 dates. Sampling and reporting requirements shall be
in effect for the duration of the existence of the regulated process (es).

In the event sampling performed by the Industrial User indicates a violation of a daily
maximum, daily minimum for pH, or average limit, the Industrial User shall notify the
WSSC of the violation within 24-hours of becoming aware of the violation. Within 5
days of the notification to the WSSC, the Industrial User shall submit a copy of the
analytical data associated with the violation, a copy of the chain of custody, and an
original certification statement. The Industrial User shall repeat the sampling and
analysis of the parameter in violation, and submit the results of the analysis, a copy of
the chain of custody, and an original certification statement to the WSSC within 30 days
of becoming aware of the violation. The Industrial User may not substitute scheduled
self-monitoring in place of resampling for a violation.

If the violation is questionable, report the violation within the required 24-hour period.
Reporting of violations may not be delayed during an investigation into the sampling data
validity. In the event that the WSSC invalidates an Industrial User’s sampling data, the
Industrial User shall resample each invalidated parameter for the number of days invalidated.

Reporting of Leachate Discharges

The County shall report monthly, in writing the volume of leachate discharged from Outfall
FAC during the previous month, and shall be invoiced by the WSSC based on the maximum
prevailing sewer rate. The report shall consist of the date and total volume of leachate
discharged daily and monthly. The report of treated leachate from Outfall FAC shall be
submitted within 10 days of the end of the calendar month to:
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Permit Compliance

Ms. Susan J. Barry

Washington Suburban Sanitary Commission
Regulatory Services Group

Industrial Discharge Compliance/Enforcement Unit
14501 Sweitzer Lane

Laurel, MD 20707-5902

Invoicing

Ms. Vidol Ogunlade

Washington Suburban Sanitary Commission
Accounting Group

14501 Sweitzer Lane

Laurel, MD 20707-5902

Quarterly Periodic Compliance Reports and all other reports required by this permit shall be
submitted to the Commission at the following address:

Washington Suburban Sanitary Commission
Regulatory Services Group

Industrial Discharge Control Unit

14501 Sweitzer Lane, 11™ Floor

Laurel, MD 20707-5902
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Minimum Laboratory Reporting Requirements for Industrial User Self-Monitoring Reports

Indicate if an outside laboratory conducted monitoring. Include copies of all analytical data.
Laboratory data sheets shall include, at a minimum, the following:

e [Laboratory sample ID;

e Date(s) and time(s) sample(s) collected;
e Preservation techniques;

e Date sample received at laboratory;

e Date sample extracted (if applicable);

e Date(s) and time(s) sample(s) analyzed;
e Parameter analyzed;

e Methodology;

e Instrumentation;

e Dilution factor (if applicable);

e Detection limits - Numeric values must be submitted for all analyses. If values are below
detection limit, indicate the numeric detection limit, (e.g., <0.01 mg/1);

e Concentration/units;
e Signature by qualified professional;

e Completed Chain of Custody form documenting receipt of samples by analytical
laboratory; and

e Related comments.

Please provide a copy of these requirements to your analytical laboratory. It is the Industrial
User’s responsibility to verify that the laboratory provides the requested information.
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DEFINITION OF TERMS

Best Management Practices (BMPs). Methods, activities, prohibitions of practices, maintenance
procedures, and other management practices designed to reduce the quantity of pollutants
discharged to a pretreatment system or to the POTW. BMP’s also include treatment requirements,
operating procedures, and practices to control plant site runoff, spillage or leaks, sludge or waste
disposal, or drainage from raw materials storage.

Calibration - The adjustment of pH equipment at the onset of monitoring by using buffer
solutions to determine deviations.

Composite sample - A combination of individual samples collected at regular intervals over a
time period not to exceed 24 hours in any given calendar day. The volume of each individual
sample may be either proportional to the flow rate during the sample period (flow composite), or
constant and collected at equal time intervals during the composite period (time composite).
Composite sampling shall be representative of the process wastestream for that day.

Consistent compliance - Compliance with all applicable pretreatment standards and reporting
requirements during a reporting period.

Continuous pH monitoring - A pH reading taken automatically at a frequency of at least
once/minute. In the event that an Industrial User monitors its pH continuously, a pH violation
shall be construed as any excursion less than 6.0 or greater than 10.0 for more than 15 minutes at
any one time, or more than 30 minutes in aggregate, for any calendar day. The pH shall not be less
than 5.0 for any period of time.

Daily maximum - The maximum allowable discharge concentration of a pollutant in a
wastestream during a calendar day.

Estimated flow - A calculated volume or discharge rate which is based on a technical evaluation
of the sources contributing to the discharge including, but not limited to, pump capabilities, water
meters, and batch discharge volumes.

Field Check - A check on pH equipment at the end of a monitoring day using buffer solutions. No
adjustment is made to equipment.

Four-day average - The arithmetic average of daily values for four consecutive monitoring days.

Grab sample - An individual sample collected over a time period not exceeding 15 minutes,
without regard for flow or time. In the event that an Industrial User monitors its pH by collecting
grab samples, a violation shall exist if greater than 6.25% of the grabs taken that day are less than
6.0 or greater than 10.0, or if any of the grabs taken are less than 5.0.

Measured flow - Flow obtained from appropriate flow measurement devices and methods
consistent with scientific practices to ensure accuracy and reliability. Such devices shall be
maintained to ensure that the accuracy of the measurements is consistent with the accepted
capability of that type of device. Devices selected shall be capable of measuring flows with a
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maximum deviation of less than 10% for true discharge rates throughout the range of expected
discharge volumes.

Monthly average - The arithmetic average of the values for effluent samples collected over a
calendar month.

POTW - A Publicly Owned Treatment Works, which includes any device and system used in
storage, treatment, recycling, and reclamation of municipal sewage or industrial waste of a liquid
nature. Also included are sewers, pipes, and other conveyances only if they convey wastewater to
a POTW treatment plant. The term also means the municipality as defined in Section 502.(4). of
the Clean Water Act, which has jurisdiction over the indirect discharges to and the discharges from
such a treatment works.

Pretreatment — The reduction of the amount of pollutants, the elimination of pollutants, or the
alteration of the nature of pollutant properties in wastewater prior to or in lieu of discharging or
otherwise introducing such pollutants into a POTW. The reduction or alteration may be obtained
by physical, chemical, or biological processes, process changes, or by other means, except as
prohibited by 40 CFR 403.6(d) of the General Pretreatment Regulations.

Quarter - For reporting purposes, a quarter shall consist of the months of January - March,
April - June, July - September, and October - December.

Severe Property Damage - Substantial physical damage to property, damage to the treatment
facilities which causes them to become inoperable, or substantial and permanent loss of natural
resources which can reasonably be expected to occur in the absence of a bypass. Severe property
damage does not mean economic loss caused by delays in production.

Total Toxic Organics - The summation of all toxic organic compounds with a concentration of
greater than 10 micrograms/liter. This list consists of those compounds appearing in the
categorical standard to which the industry is subject. Noncategorical Industrial Users shall be
subject to the total toxic organics list appearing in 40 CFR 433.11.

Variances in duplicate sample results (excluding pH*) - The following equation will be used to
determine the acceptability of any variances between WSSC and Industrial User monitoring data
collected on the same day:

2|A-B| x 100 A = WSSC Results
(A+B) B = Industry Results

If the results of this calculation exceed 20%, the variance between the results is unacceptable and
the Industrial User’s monitoring data will not be used.

*In the event that the Industrial User and the WSSC monitor for pH on the same day, the WSSC's
data will be used to determine compliance.

24 Attachment J, Document 3, Page' 2504
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\ Washington Suburban
‘ Sanitary Commission

Complete the following information; incomplete re
Minimum Laboratory Reporting Requirements

INDUSTRIAL DISCHARGE CONTROL PROGRAM
PERIODIC COMPLIANCE REPORT

PAGE 1 OF 3
H wssc ildm

ports will be addressed with enforcement action. Attach laboratory data with
(Section 11.C. of your WSSC Permit) and applicable certification statements.

Permit
Industrial User Oaks Sanitary Landfill Qutfall FAC Number | 07741
January Thru April Thru July Thru October Thru
sl Biksa Y Gt March June September December
eporting Perio ear: uarter:
(ereckone) | [ ] L] L] []
Monitoring Point Description

Sampler's Name

Name of Company
Performing Sampling

Are pretreatment standards being met on a consistent basis? Yes [] No []
If No, is additional operation and maintenance and/or additional

standards and requirements? Yes [ ] No

pretreatment required for you to meet the pretreatment

Indicate Sample Date and Results No. of o
P : esul
arameter E[f_filrl:l?tnt in mg/l for Each Parameter CSr:ia:ogirte ROverts V(‘s\'gggs
(mg:(‘l% / ! /] | /| Limit Use Only)
Daily
BODs 300
COoD 500
Total Suspended 400
Solids (TSS)
Cadmium (T) 0.07
Chromium (T) 7.0
Copper (T) 2.0
Lead (T) 0.4
Nickel (T) 2.2
Silver (T) 1.2
Zinc (T) 3.4
Mercury (T) <0.001
Cyanide (T) 0.56
TTO - VOA 2.13
BNAP
pH Minimum'® 6.0
pH Maximum® 10.0

Total Composite
Volume

Flow (gpd )‘”
Time: Start:
Stop:

Numeric values must be submitted for all analyses. If values are below detection limit, indicate the numeric detection limit.

| certify, under penalty of law, that this document
designed to assure that qualified personnel prop
manage the system or those
belief, true, accurate, and complete. | am aware that there

imprisonment for knowing violations.

persons directly responsible for

and all attachments were prepared under my direction or supervision in accordance with a system
erly gather and evaluate the information submitted. Based on my inquiry of the person or persons who
gathering the information, the information submitted is, to the best of my knowledge and
are significant penalties for submitting false information, including the possibility of fine and

Authorized Representative Printed Name Authorized Representative Signature Date
For WSSC Use Only
Report is: O onTime O Days Late O Incomplete Compliance
Violations reported within 24-hours of discovery? 3 Yes [J Ne O NA O Yes
Violations resampled within 30 days? [ Yes O Neo O N/A [ No
Comments:
Reviewed by (Print Name): AttacH&nt J, Document 3, Page 27

Data Entered by (Print Name):

Date:

(Revised 09/23/09)




PERIODIC COMPLIANCE REPORT

PAGE 2 OF 3
wSscjfyfel

Permit
Industrial User Oaks Sanitary Landfill Outfall FAC Number | 07741
January Thru April Thru July Thru October Thru
R i Povicd Y ik March June September December
eporting Perio ear: uarter:
et | [] [] [] ]
Sample Information (Continued)
. Indicate Sample Date and Results No. of o
Parameter Effluent Limit in mg/l for Each Parameter Grab or Results | Violations
(mgfl) Composite | Over (wssc
Daily'" /! |/ /] /) /] Limit | Use Only)
pH Minimum®@ | 6.0
pH Maximum™@ | 10.0
Total Composite
Volume
Flow (gpd)™"
Time: Start:
Stop:

Numeric values must be submitted for all analyses.

M Daily Maximum

) Report all pH unit readings to one decimal place.

MAIL COMPLETED REPORT TO: Washington Suburban Sanitary Commission

Regulatory Services Group
Industrial Discharge Control Unit
14501 Sweitzer Lane, 11" Floor
Laurel, MD 20707-5902

If values are below detection limit, indicate the numeric detection limit.

Attachment J, Document 3, Page 28
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(é\ Washington Suburban

Sanitary Commission

Page 3 of 3

* wsse \fylif

PERIODIC COMPLIANCE REPORT

GREASE TRAP AND OIL/WATER SEPARATOR SERVICE LOG

Industrial User:
Permit Number:
Quarter:
Building Number Of System Type | Location Cleaning Cleaning/Pump Waste Waste
Tanks/Volume | (GT, O/W, GRD, Frequency Out Dates Hauler Disposal
s Location
o
LEGEND

GT - Grease Trap
O/W — Oil/Water Separator

GRD - Grease Removal Device (i.e. RENN, GK&L, ETC))

INT - Grease Interceptor

Attachment J, Document 3, Page 29
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COMMISSIONERS

\ - Antonio L. J , Chai
waSh I n gto n s u b u rba n Dr. Roscoe M. Moo're. Jr.?{]f?oz Ch:;:
- N - . Pre\r;ﬂv %Aga:val
ene W. Counihan
Sanitary Commission
Joyce Starks
14501 Sweitzer Lane »  Laurel, Maryland 20707-5901

GENERAL MANAGER
Jerry N. Johnson

July 22,2010

Mr Peter Karasik

Section Chief

Department of Public Works
Division of Solid Waste Services
Oaks Sanitary Landfill

16101 Frederick Raod
Derwood, MD 20882

Dear Mr. Karasik:

Lnclosed please tind your modified Discharge Authorization Permit (DAP). These recent modificaiions.
as follows, contain requirements necessary for your industry to comply with Federal, State, and local pretreaunecut
regulations:

® added to Secuon, [.B.8, Maintenance and Operation of Pretreatment Facilities a new
requirement for Indusirial Wastewater Works Certifications for operators of pretreatment
systems;

e amended Section, .B 13. f, Significant Noncompliance from 45 days to 30 days to submit
required reports and notifications;

e revised Section, II. A, Special Conditions, Effluent Limitation/Minimum Monitoring
Requirements to include a statement clarifying the industry’s minimum monitoring
requirements;

* added to Section I1. B, Reporting Requirements daily minimum for pH;

e added (if applicable) Grease Trap and Oil/ Water Separator Scrvice Log for submission with
your Periodic Compliance Report;

e revised Section. 1. A. Special Conditions, Effluent Limitation/Minimum Monitoring
Requirements to update new local limits applied:; and

e revised Periodic Compliance Report form updating new daily effluent local limits.

: Attachment J, Document 3, Page 30
301-206-WSSC (9772) - 301-206-8000 -+ 1-800-828-6439 - TTY:301-206-8345 -+ www.wsscwater.com



Mr. Karasik Page 2
July 22, 2010

Please replace your current permit with the enclosed modified permit. If you have any questions
regarding these modifications to your DAP, you may contact me at 301-206-8589.

Singerely,

evora Wilkinson
Industrial Investigator
Regulatory Services Group

Enclosure

Certified Mail No. 7007 2560 1127 2619

Attachment J, Document 3, Page 31



ATTACHMENT J
DOCUMENT 4

Leachate Pretreatment Facility
WSSC Quarterly Periodic Compliance Report
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Washington Suburb

/ \
/@

Complete the following information

Sanitary Commission

an

INDUSTRIAL DISCHARGE CONTROL PROGRAM
PERIODIC COMPLIANCE REPORT

PAGE 1 0OF 3

; incomplete reports will be addressed with enforcement action. Attach laboratory data with
Minimum Laboratory Reporting Requirements (Section I1.C. of your WSSC Permit) and applicable certification statements.

Permit
Industrial User Oaks Sanitary Landfill Quitfall FAC Number | 07741
January Thru April Thru July Thru October Thru
Reporting Period v Qisit March June September Detember
eporting Peri ear: uarter:
__20t1__ | (Checkone) | [ ] [] X[ ] [ ]

Monitoring Point Description

Oaks Landfill, Taken from leachate tanker truck with WSSC approved spigot

Sampler's Name

Name of Company
Performing Sampling

Are pretreatment standards being met on a consistent basis? Yes X[ ] No )

If No, is additional operation and maintenance and/or additional

standards and requirements? Yes [ ] No

pretreatment required for you to meet the pretreatment

Indicate Sample Date and Results No. of o
Parameter Effluent in mg/l for Each Pararpeter Grab or Results | Violations
Limit - — A~ T Composite | Over | (WSSC
i e L ~76n1/ | st et/ 7 1 Rl el
Daily " , / y
BODs 300/, 81/ 28/
CcOoD 500/ 64 57/, -
Total Suspended 400/ 10 v 4
Solids (TSS) ) 2
Cadmium (T) 0.07/ r <0.0020 / ) <0.0020
Chromium (T) 70/, <0.0050 v/ <0.0050v/,
Copper (T) 20/ ,| <0025 V F <0.025V|
Lead (T) 04,/ | <0.0030 v, <0.0030 1%
Nickel (T) 22/ P <0.040 -./‘ <0.040V |,
Silver (T) 12/, <0.010 /; <0.010/],
Zinc (T) 34/ | <0.050 v <0.050 \/,
Mercury (T) <0.001y/| <0.00020/ | <0.00020f
Cyanide (T) 056/, <0.010,/ <0.010
TTO - VOA 213/ N/A N/A N/A
BNAP /
pH Minimum® 80/, B R
pH Maximum'® 10.0V 80/ 80 /
Total Composite 8L 8L 8L
Volume
Flow (gpd)” 6,000 6,000
Time: Start: 8:10 AM 9:05 AM
Stop: 8:10 AM 9:05 AM
Numeric values must be submitted for all analyses. If values are below detection limit, indicate the numeric detection limit.
| certify, under penalty of law, that this document and all attachments were prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who
manage the system or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and
belief, true, accurate, and complete. | am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.
S tephn 7 Leznst 7 Zond ©0/c//y
Authorized Representative Printed Name Authorized Represﬂﬂtative Signature Date
For WSSC Use Only ]
Report is: O onTme [0 Days Late [ Incomplete Compliance
Violations reported within 24-hours of discovery? [ Yes [J No 0 Nna [ Yes
Viotations resampled within 30 days? [ Yes 1 No [ NA [ No
Comments:
Reviewed by (Pﬂﬂt Name): I\Pnar!gimanf ] Document 4. Page 2

LDala Entered by (Print Name):

Date:

(Revised 092709)
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ATTACHMENT J
DOCUMENT 5

Oil/Grit Management Facility
Standard Operating Procedures for Stormwater Vendors

Attachment J, Document 5, Page 1



OAKS LANDFILL
OIL/GRIT MANAGEMENT FACILITY

STANDARD OPERATING PROCEDURES
FOR STORMWATER (OIL/GRIT MATERIAL) VENDORS

1) Vendor to Contact the OQaks Landfill Oil/Grit Management Facility (Facility) and request
permission to deliver a load of oil/grit material 48-hours in advance of delivery.
a. Contact Phone No. 301-977-6798.
b. Facility Operator to provide direction on delivery.

2) Vendor to Notify Facility again 1-hour prior to reaching the Transfer Station Scale House.
a. Facility Operator to fax authorization form to Transfer Station Scale house;
Fax No. 301-840-2542.
b. Vendor weighs in at Transfer Station and obtains duplicate trip tickets with all applicable
truck information (time, weight, truck #, etc.).

3) Vendor leaves the Transfer Station and travels to the Facility.
a. Vendor has 1-hour to reach the Facility or will be directed by Facility Operator to return
to Transfer Station to get re-weighed.
b. Vendor enters Oaks Landfill at Route 108 entrance and obeys speed limits (10-15 mph) to
the Facility.

4) Vendor reaches Facility.
a. Vendor provides copy of trip tickets to Facility Operator. Vendor to retain a copy.
b. Facility Operator to observe delivery dumping.
c¢. Vendor to ensure no hazardous, medical, sewer or radioactive waste is permitted at the
Facility.
d. Vendor to ensure all delivery loads originate in Montgomery County.

5) Records Management.
a. Vendor to keep a copy of DEP polices and Division of Solid Waste Services (DSWS)
Operating Procedures in vendor vehicle at all times.

County DSWS Contact Oaks Landfill Oil/Grit Management Facility Contact
Stephen T. Lezinski, Engineer 111 _ Lead Facility Operator

Tel: 240-777-6590 Tel: 301-977-6798

Fax: 301-840-2385 Fax: 301-977-2492

Email: Email:

Steve.Lezinski @ montgomerycountymd.gov

DSWS/S.T.L.

4/2009 Attachment J, Document 5, Page 2
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ATTACHMENT J
DOCUMENT 6

Leachate Pretreatment Facility
Monthly Report
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Monthly Report

Oaks Landfill
Leachate Pretreatment Facility
Laytonsville, Maryland

Montgomery County
Montgomery County Maryland

August, 2011

Attachment J, Document 6, Page 2
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September 1, 2011

Steve Lezinski. Engineer III

Montgomery County Waste Transfer Station
16101 Fredrick Road

Derwood, MD 20855

Dear Mr.Lezinski:

sl

Please note that for the month of August 2011, the Oaks Facility did not discharge ard
leachate from the site. There were no hauls due to the low inventory in the treated(ASH)
lagoon. No sampling event was performed therefore.

If you have any questions following your review of this report please contact me
at (301) 977-6798.

Attachment J, Document 6, Page 3
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Oaks Sanitary Landfill Leachate
Pretreatment Facility

Monthly Report of Operations
August, 2011

During the month of August, the plant processed 299 gallons of leachate. The
average daily flow was 10 gallons.

8/1

e Mixed grit with mulch and loaded both containers.

e AWS hauled 2 loads of grit to the transfer station.
Performed monthly rotation form Influent pump P1A to P1B and effluent pump
P16A to P16B.

¢ Charged the emergency radios.

* StormWater Mgt. delivered 3 loads of oil/grit.

o Performed monthly inspection of plant fire extinguishers, the emergency
eyewash center and the emergency shower.

* Performed monthly emptying and cleaning of the oil/water separator.

8/3

» StormWater Mgt. delivered a load of oil/grit.

o Performed D.O. tests in all biological reactor cells and documented the
results.

8/4

* Mixed grit with mulch and loaded both containers.

» Received 2 new Harrington Robb Lightnin Mixers with motor, gear box, shaft
and blade assemblies.

8/5

e Busy Service delivered a load of oil/grit.

e Aerated the sludge holding tank.

e Performed D.O. tests in all biological reactor cells and documented the
results.

« Performed weekly preventive maintenance on the solids purge blower.

o Observed the emergency power generator operating in timed start, fully
automated mode. Observed start up, cool down and shut off.

* Updated the PM program in the computer.

* AWS hauled 2 loads of grit to the transfer station.

8/6

Attachment J, Document 6, Page 4



87

8/8

8/9

Plant in stand-by mode.

Plant in stand-by mode.

Busy Service delivered a load of oil/grit.

StormWater Mgt. delivered 3 loads of oil/grit.

Conducted pH and COD tests on Ash lagoon grab sample and documented.
Pressure washed the bobcat.

Performed weekly preventive maintenance on the solids purge blower.
Updated the PM program in the computer.

Performed D.O. tests in all biological reactor cells and documented the
results.

Performed weekly preventive maintenance on the bobcat.

Mixed grit with mulch and loaded both containers.

Updated the PM program in the computer.

Busy Service delivered 2 loads of oil/grit.

8/10

Busy Service delivered 2 loads of oil/grit.

StormWater Mgt. delivered 3 loads of oil/grit.

State Highway delivered a load of oil/grit.

Performed D.O. tests in all biological reactor cells and documented the
results.

AWS hauled 2 loads of grit to the transfer station.

8/11

Busy Service delivered 2 loads of oil/grit.

JPS delivered a load of oil/grit.

StormWater Mgt. delivered 2 loads of oil/grit.

Mixed grit with mulch and loaded both containers.

Conducted pH and COD tests on Ash lagoon grab sample and documented
results.

8/12

State Highway delivered a load of oil/grit.

StormWater Mgt. delivered a load of oil/grit.

Aerated the sludge holding tank.

Mixed grit with mulch and stockpiled.

Performed monthly oil change in the solids purge blower.

Observed the emergency power generator operating in timed start, fully
automated mode. Observed start up, cool down and shut off.

Attachment J, Document 6, Page 5



Performed D.O. tests in all biological reactor cells and documented the
resuits.
Updated the PM program in the computer.

8/13

Plant in stand-by mode

8/14

Plant in stand-by mode.

8/15

Busy Service delivered 2 loads of oil/grit.

StormWater Mgt. delivered 2 loads of oil/grit.

AWS hauled 3 loads of grit to the transfer station.

Cleaned entire facility floor after oil/water pumps failed and flooded facility.
Updated the PM program in the computer.

Cleaned/ mopped office floors.

Performed quarterly oil change in influent pumps P1A and P1B.
Performed quarterly oil change in P16A and P16B.

8/16

Busy Service delivered a load of oil/grit.

StormWater Mgt. delivered a load of oil/grit.

Mixed grit with mulch and loaded both containers.

Performed D.O. tests in all biological reactor cells and documented the
results.

8117

State Highway delivered 3 loads of oil/grit.
StormWater Mgt. delivered a load of oil/grit.
AWS hauled 3 loads of grit to the transfer station.

8/18

State Highway delivered 2 loads of oil/grit.

StormWater Mgt. delivered a load of oil/grit.

Conducted pH and COD tests on Ash lagoon grab sample and documented
the results.

Pressure washed the bobcat.

8/19

StormWater Mgt. delivered a load of oil/grit.

Aerated the sludge holding tank.

Performed weekly preventive maintenance on the solids purge blower.
Performed weekly preventive maintenance on the bobcat.

Mixed grit with mulch and loaded both containers.

Attachment J, Document 6, Page 6



Observed the emergency power generator operating in timed start, fully
automated mode. Observed start up, cool down and shut off.

Updated the PM program in the computer.

Performed D.O. tests in all biological reactor cells and documented the
results.

8/20

Plant in stand-by mode

8/21

Plant in stand-by mode

8/22

StormWater Mgt. delivered 2 loads of oil/grit.

Performed weekly preventive maintenance on the solids purge blower.
Performed repairs on grit screen in tipping pad.

AWS hauled a load of grit to the transfer station.

8/23

State Highway delivered a load of oil/grit.

StormWater Mgt. delivered a load of oil/grit.

Cleaned the influent trash traps.

Performed D.O. tests in all biological reactor cells and documented the
results.

Pumped out the leak detection manholes.

8/24

StormWater Mgt. delivered 3 loads of oil/grit.
Busy Service delivered a load of oil/grit.
Pressure washed the bobcat.

Updated the PM program in the computer.
Zee Medical restocked the First Aid supplies.

8/25

L
L
L]

StormWater Mgt. delivered 2 loads of oil/grit.

Busy Service delivered 2 loads of oil/grit.

State Highway delivered a load of oil/grit.

Conducted pH and COD tests on Ash lagoon grab sample and documented
the results.

8/26

Busy Service delivered a load of oil/grit.
StormWater Mgt. delivered 3 loads of oil/grit.
State Highway delivered a load of oil/grit.
DOT delivered a load of oil/grit.

Attachment J, Document 6, Page 7



Aerated the sludge holding tank.

Performed weekly preventive maintenance on the bobcat.

Mixed grit with muich and loaded both containers.

Observed the emergency power generator operating in timed start, fully
automated mode. Observed start up, cool down and shut off.

Performed D.O. tests in all biological reactor cells and documented the
results.

Updated the PM program in the computer.

AWS hauled 2 loads of grit to the transfer station.

8127

Plant in stand-by mode.

8/28

Plant in stand-by mode.

8/29

]
®

Busy Service delivered a load of oil/grit.

StormWater Mgt. delivered 2 loads of oil/grit.

Conducted pH and COD tests on Ash lagoon grab sample and documented
the results.

Loaded 1 container with stockpiled grit.

AWS hauled 2 loads of grit to the transfer station.

8/30

Busy Service delivered 2 loads of oil/grit.

StormWater Mgt. delivered 2 loads of oil/grit.

Mixed grit with mulch and loaded both containers.

Pressure washed railings outside facility to prep for paint.

StormWater Mgt. cleaned the 3™ cell of the grit tipping pad and vacuumed out
P17 oil/water well.

Performed D.O. tests in all biological reactor cells and documented the
results.

8/31

@ o o o

Busy Service delivered 2 loads of oil/grit.
StormWater Mgt. delivered 3 loads of oil/grit.
McDevitt & Sons delivered a load of oil/grit.
Painted all pylons and railings outside facility.
AWS hauled 2 loads of grit to the transfer station.

Attachment J, Document 6, Page 8
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OIL/GRIT SYSTEM WASTEWATER FLOW

DATE TIME METER READING GALLONS PROCESSED
8/1/11 0800 10.47 3960
8/2/11 0800 10.47 0
8/3/11 0800 11.43 1728
8/4/11 0800 11.90 846
8/5/11 0800 12.85 1710
8/8/11 0800 14.81 3528
8/9/11 0800 16.81 3600
8/10/11 0800 18.52 3078
8/11/11 0800 21.17 4770
8/12/11 0800 23.23 3708
8/15/11 0800 Power Qutage 0
8/16/11 0800 2.42 4356
8/17/11 0800 3.81 2502
8/18/11 0800 6.32 4518
8/19/11 0800 8.06 3132
8/22/11 0800 8.36 540
8/23/11 0800 9.47 1998
8/24/11 0800 9.93 828
8/25/11 0800 11.52 2862
8/26/11 0800 14.48 5328
8/29/11 0800 5.93 10674
8/30/11 0800 6.78 1530
8/31/11 0800 8.72 3492

TOTAL GALLONS PROCESSED: 68,668 gals.
* Estimated Numbers
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Oaks Landfill
Leachate Pretreatment Facility & Oil/Grit Management Facility
Operations Data

2001 - 2010
Year Leachate Pretreatment Plant Leachate Loadout Area Oil/Grit Mngt. Facility Oil/Grit Mngt. Facility Oil/Grit Mngt. Facility
Pretreated Leachate Pretreated Leachate Oil/Grit Material Oil/Grit Material Oil/Grit Material
Processed Hauled Deliveries Deliveries Hauled
(Gallons) (Gallons) (Vehicles) (Tons) (20-Yard Containers)

2001 4,968,570 1,668,000 502 3,691 ---

2002 1,933,592 810,000 464 3,353 ---

2003 8,071,727 8,118,000 506 3,883 ---

2004 3,321,960 3,282,000 605 4,482 ---

2005 2,253,123 1,980,000 603 4,302 ---

2006 2,408,759 2,034,000 694 5,118 216

2007 2,335,112 1,926,000 725 4,585 224

2008 2,841,917 2,604,000 628 3,591 211

2009 4,370,532 5,274,000 764 5,213 182

2010 3,677,408 3,996,000 791 5,917 248

Totals 36,182,700 31,692,000 6,282 44,133 1,081
Minimum Value 1,933,592 810,000 464 3,353 182
Maximum Value 8,071,727 8,118,000 791 5,917 248
5-Year Average 3,130,000 3,170,000 720 4,900 220
10-Year Average 3,620,000 3,170,000 630 4,400 -
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